CITY COUNCIL AGENDA ITEM COVER MEMO

Agenda Item Number:

Meeting Type: Reqular Meeting Date: Jun 23,2016
Action Requested By: _Engineering Agenda Type: Resolution
Subject Matter:

Agreement between the City of Huntsville and Reed Contracting Services, Inc.

Exact Wording for the Agenda:

Resolution authorizing the Mayor to enter into an agreement between the City of Huntsville and the low
bidder, Reed Contracting Services, Inc., for Wall Triana Highway Resurfacing, Project No. 71-16-RR03

Note: If amendment, Please state title and number of the original

item to be considered for: Action Unanimous Consent Required: No

Briefly state why the action is required; why it is recommended; what council action will provide, allow and
accomplish and; any other information that might be helpful.

This agreement is for milling and paving of approximately 3.25 miles of Wall Triana Highway beginning
south of the railroad tracks and ending at Boeing Boulevard for a total contract amount of $867,083.06.
Account No. 3080-71-00000-524000-PR810001-

Associated Cost:_$867,083.06 Budgeted Item: _Yes

MAYOR RECOMMENDS OR CONCURS:

epartment Head: #%) m Date: c / /3 / /¢
w7 ) e
e




ROUTING SLIP
CONTRACTS AND AGREEMENTS

Originating Department: Engineering Council Meeting Date: 6/23/2016
Department Contact: Lameka Carter Phone # 256-427-5304

Contract or Agreement: Construction Contract

Document Name: Reed-Wall Triana Highway Resurfacing Project No. 71-16-RR03

City Obligation Amount: $867,083.06
Total Project Budget: $867,083.06

Uncommitted Account Balance: 0
Account Number: 3080-71-00000-524000-PR810001-

Procurement Agreements
I Title 39 Competitive
Grant-Funded Agreements

Not Applicable Grant Name:
Department Signature Date

1) Originating 1%\{ PIAY ,//J//bl
2) Legal I Je _é ,// \L,//tlé
3) Finance m M/%’Q /0//S:/C,

4) Originating

5) Copy Distribution
a. Mayor's office
(1 copies)
b. Clerk-Treasurer
(Original & 2 copies)

Revised 04/15/2011



RESOLUTION NO. 16-

BE IT RESOLVED by the City Council of the City of
Huntsville, Alabama, that the Mayor be, and is hereby authorized,
to enter into a contract between the City of Huntsville and the
low bidder, Reed Contracting Services, Inc., in the amount of
EIGHT HUNDRED SIXTY-SEVEN THOUSAND EIGHTY-THREE AND .06/100
DOLLARS ($867,083.06) for Wall Triana Highway Resurfacing,
Project No. 71-16~RR03, in Huntsville, Alabama, on behalf of the
City of Huntsville, a municipal corporation in the State of
Alabama, which said agreement is substantially in words and
figures similar to that document attached hereto and identified
as "Contract between City of Huntsville and Reed Contracting
Services, Inc. for Wall Triana Highway Resurfacing, Project No.
71-16-RR03” consisting of a total of one (1) page plus fifty-
seven (57) additional pages consisting of Attachments A2-I,
Supplement to General Requirements for Construction of Public
Improvements and all Addenda, “Certification of Compliance with
Title 39, Code of Alabama”, and “E-Verify Statement”, and the
date of June 23, 2016, appearing on the margin of the first page,
together with the signature of the President or President Pro Tem
of the City Council, and an executed copy of said document being
permanently kept on file in the Office of the City Clerk of the
City of Huntsville, Alabama.

ADOPTED this the 23rd day of June , 2016.

President of the City Council of
the City of Huntsville, Alabama

APPROVED this the 23rd day of June . 2016.

Mayor of the City of Huntsville,
Alabama



CONTRACT BETWEEN CITY OF HUNTSVILLE

AND
REED CONTRACTING SERVICES, INC.
FOR
WALL TRIANA HIGHWAY RESURFACING
PROJECT NO. 71-16-RR03

STATE OF ALABAMA}
MADISON COUNTY}

THIS CONTRACT, made and entered into this 23rd day of June, 2016, between the
CITY OF HUNTSVILLE, ALABAMA, a Municipal Corporation, sometimes referred to herein
as City, and REED CONTRACTING SERVICES, INC., sometimes referred to herein as
Contractor.

-WITNESSETH-

WHEREAS, the City desires to install, construct or make certain improvements known as
Wall Triana Highway Resurfacing, Project #71-16-RR03, in the City of Huntsville, Madison
County, Alabama, all in accordance with details, specifications, surveys and general requirements
prepared by the City of Huntsville Urban Development Department - Engineering Division,
which are on file in the Office of the City Engineer of the City of Huntsville, Alabama, all of
which details, specifications, surveys and general requirements are made a part of this contract,
and

NOW, THEREFORE, it is agreed that the Contractor promises and agrees to make such
improvements for the party of the first part for the considerations hereinafter set out. The
Contractor promises and agrees to furnish all necessary labor, materials and equipment for the
doing of the same, all to be done in accordance with such details, plans, specifications and
general requirements hereto attached and made a part of this contract.

FOR THE PERFORMANCE of such work, the City agrees to pay the Contractor as
follows per Attachment “A2”.

BY:

Tommy Battle, Mayor

Reed Contracting Services, Inc.

Kenneth Benion
ATTEST: City Clerk Treasurer

Will Culver
City Council President

DATE: June 23, 2016
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ATTACHMENT “B”
PROPOSAL

TO: THE CITY OF HUNTSVILLE
Public Services Building
320 Fountain Circle
Huntsville, Alabama
PROPOSAL OF __Reed Contracting Services, Inc.

2512 Triana Blvd SW, Huntsville, AL 35805
{ADDRESS)

TO MAKE CERTAIN IMPROVEMENTS ENTITLED:

PRO.JE! -

FOR THE CITY OF HUNTSVILLE, ALABAMA.

GENTLEMEN:

The undersigned bldder has carefully examined the drawings or plans, bid documents, the
specifications, the general requiremsnts, the supplement to general requirements, the general terms
and conditions, this proposal, the agreament, togethar with any addenda thereto, and agress to fumnish
and deliver all the materials, and to do and perform ali the work and labor required to be furnished and
delivered, done and parformed In and about the improvamants as describsd above and In accordance
with cartain specifications prepared and approved by the OWNER (City of Huntsville, Alabama). It Is
MANDATORY that any and all addenda be acknowledgad by the undersigned biddar on Attachment “C”
which must be submitted with bid package; otharwisas, bid shall be rejected.

The underaigned bidder understands that when unit prices are called for, the quantitiss shown herein
are approximate only and are subject to Increase or decreass, and offers to do the work whather the
quantities are Inocreassd, or decreased, at the unit prices stated In the following schedule. The
undersigned bidder also understands that when lump sum bids are called for, he will be required to
furnish all equipment, labor, materials and cther items or cost to construct a complete faciiity. The
undersigned bidder further undarstands that any deletions or additions designated on the outsids of the
bid envelope, must indicate the particular bid item relative to the deletion or addition, aven if the delstion
or addition references to deduct or add to the Total Base Bid. Any bids recsived that are unsealed wilt

be Immediataly rejected.

Contractors are authorized to downiocad quantities, Attachment “A”, or quantity revislons from COH
Engineering website and paste to a CD-RW (preferably In a live/flash drive format) of thelr cholee which
must be submitted with the original bid packet. In addition, two hard copies must be signed and
submitted with original bid packet. Faliure to do so may be cause for rejection of bld. The City reserves
the right to rejact any aitersd bid resulting from altering the bid CD In any manner. If a price cy
is found on the CD-RW, or the comrect version of bld quantities Is not submitted on the CD-RW which
corresponds to the printed hard coples, then printed hard copy prices submitted with original bid

documents, with Contractor signature, will prevall.

Certificates of insurance are required naming the City as the Certificate Holder. Also, the name of the
project and project number should be inciuded on the certificate. The Certificatea should reflect the
lnsuranco eoverago mqulmd hsnln in addltlon a eopy of tho pollcy may ba nquubd upon award

their signature, TheCertIﬂenuarehheslgned byapersonauﬂmﬂzedbymlmumbblndeoverago
on its behalf and must indicate coverage will not be canceled or non-renewed except after thirty (30)
days prior written notice to the City at the following address: City of Huntsville, P.O. Box 308,
Huntsville, Alabama 35804 ATTN: Penny Kelly.

The undersigned bldder understands that the Contract Time for completion of all work Is Sixty (60)
calendar days.
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WALL Y RESU

PRO.J 0, 71-1
Page Two

THE UNDERSIGNED BIDDER ALSO AGREES AS FOLLOWS:

All bonds must be approved by the Mayor and the Clark-Treasurer of the City of Huntsville. Within
fiftesn (15) days after the date of acceptance of this proposal by City Council action, the contractor shali
execute the contract and fumish to the OWNER a payment (labor and material) bond and a performance
bond, each In the amount of 100% of the contract amount. No contract axtension will be allowed for
delays In the Issuance of the notice to proceed that are a result of the contractor falling to submit the
required ltems within the 15 days.

It is further understood and agreed that the Contractor shall commence work to bs parformed under this
contract within fifteen (15) days from the date of this contract, unless otherwise instructed In writing by
the OWNER. All work shall be carried on continuously to complstion.

Accompanying this proposal is a certified check or bid bond In the amount of not leas than five percent
(5%) of the total amount shown on the schedule of prices not excesding $10,000.00 payabls to the City
of Huntsville, Alabama, which Is to be forfeited, as liquidated damagas, If, In the event that his proposal
Is accepted, the undersigned shall fall to execute the contract and furnish a satisfactory contract bond
under the conditions and within the time specified In this proposal; otherwise, sald certified check or bid
bond is to he returned to the undersigned.

DATED: June 7 ,20 16,

(IF AN INDIVIDUAL, PARTNERSHIP, OR NON-INCORPORATED ORGANIZATION)
SIGNATURE OF BIDDER

BY

ADDRESS OF BIDDER
NAMES AND ADDRESSES OF MEMBERS OF THE FIRM:

OUR CONTRACTOR'S STATE LICENSE NO. I8 ____ 20545
(IF A CORPORATION) ‘ / %
SIGNATURE OF BIDDER Z

BY

BUSINESS ADDRESS 05
INCORPORATED UNDER THE LAWS OF THE STATE OF _Alabama
NAMES PRESIDENT _Michael Reed

OF SEEREFARY i

OFFICERS TREASURER Charles C. Lovoy, Secretary
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WALL TRIANA HIGHWAY RESURFACING

PROJECT NO. 71-16-RR03

Page Three

MANDATORY ACKNOWLEDGEMENT OF ADDENDA: Addenda wiil only he emailled to those
bidders who attend and have signed in at the pre-bid meeting. All addenda, as well as other project
informatian, are avallable for downloading on Engineering's website at
www.huntsvilleal.gov/engineering/bidilst. Acknowledgement of recelpt/download from website of
addenda Is mandatory using Attachment “C" located In this document and attachment must be
submitted with bid package. Fallure to do so shall be cause for refection of the bid. it is the

responsibllity of all bidders to refer to the website for any updates.



ATTACHMENT “C”

WALL TRIANA HIGHWAY RESURFACING
PROJ . 71-16-

MANDATORY ACKNO D ENT OF ADDEND

Acknowledgement of receipt of Addenda is Mandatory. Fallure to acknowledge receipt/download
from webslite shall be cause for rejection of the bid. By signing below, Bidder acknowledges
receipt of Addenda and the date recelved.

ADDENDUM NO, DATE
RECEIVED/DOWNLOADED
EROM WEBSITE (if
applicable)
1 May 31, 2016
2 June 2, 2016
COMPANY cting Services, 1#d

SIGNATURE

vi Harris

TITLE  Vice President

DATE June 7, 2016




ATTACHMENT “D”

WALL TRIANA HIGHWAY RESURFACING
PROJECT NO. 71-1

SUBCONTRACTOR'S LISTING

All subcontractors must be approved In writing by Owner. Any additional subcontractors needed during the contract
peﬂodshallbeappmvedbywriﬁenleﬂarfmmﬁzewner Contractor shall immediately notify Mary Dolberry via
g gov and the Owner’s project inspactor of any changes to subcontractor list for

the duration of the p pmhct. Cliias

Surveying/Layout

JASKS TO BE SUBGONTRACTOR LICENSE ~— ADDRESS IIEM #'8 OF
PERFORMED

Permitting

Clearing & Grubbing

"Erosion Control

Traffic Control

Excavation

Concrete

Storm Drainage

Sanitary Sewer

Shoring/Monttoring

Retalning Walls

Bridges

Rallroads

Traffic (signals, loops)

Street Lights

Electrical

Water

Asphalt

Landscaping (Trees,
grassing)

irrigation
PO Box 1138

Striping J.C. Cheek Contractors, Inc. 11303 _Kascinsko, MS 39090 4-13

Sewaer Testing

Guardrails

Handrafls

Painting

Special (fencing,
benches, dewatering
otc.)

Mechanical

SCADA




ATTACHMENT “E”

WALL TRIANA HIGHWAY RESURFACIN
PROJECT NO. 71-16-RR03

Contractor shall provide at lease five (5) references including NAME OF PROJECT, Owner Name, address, phone
number and contact name that demonstrates contractor’s ability on similar projects.

1. City of Huntsville University & Paramount intersection Improvements
320 Fountain Circle
Huntsville, Alabama 35804
POC: Dennis Thompson, Phone: {256) 535-2489

2. City of Huntsville Highway 72 West Meridian Crossover
320 Fountain Circle
Huntsville, Alabama 35804
POC: Dennis Thompson, Phone: (256} 535-2489

3. City of Huntsville Mastin Lake Road Improvements
320 Fountain Circle
Huntsville, Alabama 35804
POC: Chris McNeese, Phone: (256) 535-2489

4. City of Huntsville Farrow Road Improvements
320 Fountain Circle
Huntsville, Alabama 35804
POC: Cathy Martin, Phone: (256) 535-2489

5. City of Huntsville Shields Road Extension

320 Fountain Circle
Huntsville, Alabama 35804
POC: Chris McNeese, Phone: (256) 535-2489
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ATTACHMENT “F»

Pre-bid mesting to be held on Thursday, May 26, 2016 at 10:00 a.m,, in the 1st Fioor Conference Room at 320 Fountaln Circla,

oTIC co CTORS
WANTED: Sealed bids In duplicate for the construction of: Wall Triana Highway Resurfacing, more particularly known as Project
No. 71-16-RR03

Huntsville, AlL. 35801,

The attention of all bidders Is called to Code of Alabama §§ 34-8-1 and 34-8-2 (1975) and 34-8-1, 34-8-2, 34-8-4, 34-8-6, 34-8-7, 34-8-8
and 34-8-8 (amended 1988) setting forth the definition of general contractor and the licensing procedures and requirements for state
licensing. A copy of the ahove Codes may be obtalned from the OWNER (City of Huntsville). No one Is entitled to bid and no

contract may be awarded to anyone who does not possess a valld general gontractor’s license and the required classification for
The general contractor's license and classification must appaar on the outslde of the bid

the municipal type work to be performed.
envelope along with the general contractor's name and addrass, project name and number and date and time of bid opening.

Section 398-3-5 Code of Alabama has been amended as follows:

“In awarding the Contract, preference will be glven to Alabama resident contractors and a nonresident bidder domiclied in a state
havirg laws granting preference to local contractors shall be awarded the Contract only on the same basis as the nonrasident
bidder’s state awards contracts to Alabama contractors hidding under similar circumstances.”

This praoject, Wall T, I eing, more particularly known as Project No, 71-168-RR03 requires the contractor to
possess a State of Alabama Classification of (HS) Highways and Streets or (MU) Municigal & Utiiity,
After proposals are opened and read, they will bs compared on the basis of the summation of the products or approximate

quantities shown In Attachment “A®, multiplied by the unit bid prices. in the aevent of a discrepancy bhetween unit bid prices and
extenslons, the unit bid price shall govern. A proposal will not be considered unless signed by the bidder or his authorized agent

and accompanled by cashler's check or properly signed hid bond, as required by law.

the Owner will consider In addition to the bid prices, such responsibliity factors as

characteristics and responsibllity, skill, exparience, record of Integrity In business, and of performance offered and past racord of
performance on Owner contracts on other similar projects. Any other factors not specifically mentioned or provided for heraln, in
addltion to that of the bid price which would affect the final cost of the Owner, will be taken Into conslderation In making award of

contract. The right Is reserved to reject any bid where Investigation of the business and technical organization of the bidder
avallable for the contemplated work, Including financlal resources, equipment, and exparience on similar projects does not satisfy
the Owner that such bidder Is qualified to perform the work. The City Councll of the City of Huntsville reserves the right to reject

any and all bids and to walve Informalities.

Separate sealed hids for the construction of this project will be recelved

Fountaln Circle, In the 1st Floor In the Conference Room, on the 7™ da 6
accompanled by an original signed, dated and sealed Bid Bond in the amount of not less than five percent (5%) of the total shown
on the schedule of prices, but not excesding $10,000.00. Quantities are known as Attachment “A”. No bidder may withdraw his bid

within ninety (80) days after the actual date of opening.

In determining the successful bidder,

at the City of Huntsville Public Services Buliding, 320
10:00 a.m, Each bid shall be

These Addenda, Special Provisions, Plans, the Supplement to General Requirements for Construction of Public Improvements City
of Huntsville Specifications, Standard Specifications for Construction of Public improvements Contract Projects and all
supplementary documents are essential parts of the contract, and a requirement occurring In one Is as binding as though occurring
In all. They are Intended to be complimentary and to describe and provide for a complete work. Contract Document Order of

Pracedence shall be as follows:

Addenda
General Requirements (Instructions to Bidders and Bid Proposal including Attachments)

1

2,

3. Supplament to General Requirements

4. Drawings / City o lsville Standard S
5

8.
7.

1991
Supplemental Specifications (Earthwork, Chain Link Fencas, and Gates)

Special Conditions
Current ALDOT Specifications
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Standard Specifications for Construction of Public Improvements Contract Projects and Englneering Standards are available at no
charge by downloading from the City Enginesring website: www.huntsvilleal.qov/enginesring. Plans and proposals can be
downloaded from our webslte at no cost: .huntsvilleal.qovl/e . Contractors will be rasponsible for costs of
duplicating their own plans and can choose phatocopying facliity of their cholce. Additionally, Contractors are responsible for
checking website for any revislons/updates. Contractor Is required to submit pricing, provided by the COH (Attachment “A¥) and
made avallable for download from the Engineering website, on either a CD-RW (preferably in a live/flash drive format) In the Excel
format. The CD-RW (preferably In a live/flash drive format) must be in working condition and Included with original bid packet and
reflact the correct revision, along with two signed hard copies. Bid must be submitted from the file (Quantities) provided and
downloaded from the City of Huntsville's website. Fallure to do so may be cause for rejection of bld. The Clty reserves the right to
reject any altered bid resulting from altering the CD In any manner. If a price discrepancy Is found on the CD-RW, or the correct
version of bid quantities Is not submitted on the CD-RW which corresponds to the printed hard copy, then printed hard copy prices
submitted with original bid documents, with Contractor signature, will prevall. All bids must be SEALED before submittal at the bid

opening. Any bids received that are not sealed wiil be Inmediately rejected.

The Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-535, Code of Alabama (1875) § 31-13-1 through
31-13-30 (also known as and herelnafter refarred to as “ the Alabama Immigration Act”) as amended by Act No. 2012-491 on May 16,
2012 s applicable to all competitively bid contracts with the City of Huntsville. As a condition for the award of a contract and as a
term and condition of the contract with the City of Huntsville, in accordance with § 31-13-9 (a) of the Alabama Immigration Act, as
amended, any business entity or employer that employs one or more employsss shall not knowingly employ, hire for employment,
or continue to employ an unauthorized allen within the State of Alabama. During the performance of the contract, such business
entity or employer shall participate in the E-Verify program and shall varify every employsee that Is requirad to be verified according
to the applicable faderal rules and regulations. The business entity or employer shall assure that these requirements are included In
each subcontract in accordance with §31-13-8(c). Fallure to comply with thess requirements may result in breach of contract,
terminatlon of the contract or subcontract, and possibly suspension or revocation of business licenses and permits in accordance
with §31-13-9 () (1) & (2). Code of Alabama (1975) § 31-13-9 (k) requires that the followIng clause be Included In all City of Huntaville
contracis that have besn compatitively bid and Is hereby made a part of this contract:

“By signing this contract the contracting parties affirm, for the duration of the agreement, that they will not violate federal
Immigration law or imowingly employ, hire for amployment, or continue to employ an unauthorized allan within the State of
Alabama. Furthermore, a contracting party found to be In violation of this provision shall be deemed In breach of the agresment and

shall be responsible for all damages rasuiting therefrom.”

Contractor's E-Verify Memorandum of Understanding shall be a part of the contract bld documents and shall be submitted with the
bld package.

ALABAMA IMMIGRATION ACT (Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-535, Code of Alabama
(1975)

Compliance with the requirements of the (Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-535, Code of
Alabama (1075) § 31-13-1 through 31-13-30, as amended by Alabama Act 2012-241, commonly referred to as the Alabama
immigration Law, Is required for City of Huntsville, Alabama contracts that are competitively bid as a condition of the contract
performance. The Contractor shall submit in the bld package, with the requested Information included on the form, the “City of
Huntsville, Alabama Report of Ownership Form"” listed In the bid proposal as Attachment “I". The bidder selected for award of the
contract may be required to complete additional forms relating to citizenship or allen status of the bidder and its employees,

Including e-verify Information, prior to award of a contract.

Advertise Date: 5-20-18



ATTACHMENT “G"

REQUEST FOR PAYMENT
CITY OF HUNTSVILLE ENGINEERING DIVISION

PROJECT NAME AND NUMBER.
ESTIMATE NUMBER: PERIOD FROM TO
CONTRACT DURATION Y __DAYS
START DATE T END DATE. oo TOTAL CONTRAGTTIME(3) ___ 0 DAYS
TIME CO.#1 O
TIME CO#2 s CONTRACT DAYS REMAINING __ .0
TME CO#3
TOTAL CONTRACT AMOUNT (1) AS AWARDED s __ - CURRENTS ______ = .
cOo#1 $ -
Co#2 s -
CO.#3 $ —_———
TOTAL AMOUNT EARNED TO DATE LESS STORED MATERIALS (2) $ R - 2
MATERIAL STORED (INVOICE ATTACHED) | P e
RETAINAGE (6%) OF §0% OF CONTRACT | "
Arsoant s In sccordence with ALDOT and COR
AMOUNT EARNED AFTER RETAINAGE [;uﬂ-sm.uhb—unmmn-m L
LIQUIDATED DAMAGES PER DAY ¥
LIQUIDATED DAMAGES ASSESSED TO DATE. . -
IC (] it ba by
i the contract end dote from the nvalce period ond
datn and multiplylng the days by the dally dameges amount.
will [ ] from
[otharwise dire.
TOTAL AMOUNT PREVIOUSLY APPROVED TO DATE: ] -
A 9% OF TIME ELAPSED, TIME ELASPEDTQDATE _ _ _ W LR DAYS =
TOTAL CONTRACT TIME (3) '] DAYS
8; PROJECT COMPLETION. TOTAL TO DATE (2 - = H#OVIOH
TOTAL CONTRACT AMOUNT -
C: PROGRESS OF WORK B-A=
CONTRACTORS CERTIFICATE
L e AUy uebiind =y rxl stivatpad apY AF the eortrator
ontthe sbove project, do hereby corty have o8 of %y work st torth | plorm, wa ard thorets
2nd 4o hrthar ly fabar, ni futod herein have boan paid ko in RS & afiowsd % L Rdooo wewl show of
heraurdes @ cormidomd

payment ke the saime inwaiting beibre the Ens! payment of e seimata w.nn-mnsmmv-lm-um;mo-mmumh
smandmorts thereta and LUpon payment of asid sum, haraby rolasse ha Owmes

sofmpenssion ond Azl payment in 82 for a work porformed uder G contmct, eny.
3 eTployess aynrea ond ruprosentaiives N acoontance with Sakd cortract Ve Nrther cortfy thatwe slwonk 101 o poring of tenive
mxwwim from the dats of i of the Sn| catmnits (i sccontanan with o torms ef aw el ), during which §ma el terms ond
conditions afho ongim | conting documont shel remain 1 ki Rioe end «fiage, nehaing e [ Hokf and
#5 contained (n s2d contract docurnents
CERTI(FIED FOR PAYMENT ON THIB THE DAY OF
BY CONTRACTOR
TITLE -
SleNeo. . . o o e S e A WITNEBS.
BIGNATURE
We have checked ths quanitios and extens-ona to this estimata, &nd 1a the best of our & pe the ‘8 true end conect
APPROVED FOR PAYMENT
ay ay:
CONBTRUCT'ON INSPECTOR KATHY MARTIN CiTY ENGINEER
OR LYNN MAJORS AODMINISTRAT VE OFF CER
ey {F FINAL ESTIMATE DATE WORK WAS
PROJEC NEER COMPLETED . ) -




ATTACHMENT “H"

All vendors/contractors are required to submit a Federal Tax Form W-9 to City of Huntsville at the ime a contract is
awarded, unless vendor/contractor Is already registered and doing business with the City. No payments of invoices
can be made until this W-9 Tax Form has been properly submitted. A copy of the W-9 Tax Form can be obtained at

the following website: www.irs.ustreas.gov/pub/irs-pdf/fw9.pdf
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CITY OF HUNTSVILLE, ALABAMA REPORT OF OWNERSHIP FORM

General iInformation. Please provide the following information:

Legal name(s) (include “doing business as”, if applicable);_Reed Contracting Services, Inc.

City of Huntsville current taxpayer identification number (if available): 291-024-0001
(Please note that if this number has been assigned by the City and if you are renewing your business license, the number
should be listed on the renewal form.)

Type of Ownership. Please complete the un-shaded portions of the following chart by checking the appropriate box below
and entering the appropriate Entity 1.D. Number, if applicable (for an explanation of what an entity number is, please see
paragraph C below):

Type of Ownership Entity I. D. Number
(check appropriate box) & Applicable State
U individual or Sole Proprietorship
Q General Partnership
7

O Limited Partnership (LP) Number & State:
U Limited Liability Partnership (LLP) Number & State:
U Limited Liability Company (LLC) (Single | Number & State:
Member)
O LLC (Multi-Member) Number & State:
™ Corporation Number & State:

157-607 Alabama
O Other, please explain: Number & State (if a filing entity under state law):

Entity 1.D. Numbers. If an Entity 1.D. Number is required and if the business entity is registered in this state, the number is
available through the website of Alabama's Secretary of State at: www.sos.state.al.us/, under “Government Records’. Ifa
foreign entity is not registered in this state please provide the Entity 1.D. number (or other similar number by whatever
named called) assigned by the state of formation along with the name of the state.

Formation Documents. Please note that, with regard to entities, the entity's formation documents, including articles or
certificates of incorporation, organization, or other applicable formation documents, as recorded in the probate records of the
applicable county and state of formation, are not required unless: (1) specifically requested by the City, or (2) an Entity 1.D.
Number is required and one has not been assigned or provided.

low and either write legibly or type your name under your signature.
ur tifle as well.

Please date and sign thi¢fprm in the space provide,

If you are signing on behdif of an ent%dse i
/ —

———

Title (if applicable). _Vice President

Signature: /.
V

Type or legibly write name: _David L. Harris Date; _June 7, 2016
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THE E-VERIFY PROGRAM FOR EMPLOYMENT VERIFICATION

MEMORANDUM OF UNDERSTANDING
ARTICLE I
PURPOSE AND AUTHORITY

This Memorandum of Understanding (MOU) sets forth the points of agreement between the
Social Security Administration (SSA), the Department of Homeland Security (DHS) and Reed

Contracting Services Inc. (Employer) regarding the Employer's participation in the Employment
Eligibility Verification Program (E-Verify). E-Verify is a program in which the employment
eligibility of all newly hired employees will be confirmed after the Employment Eligibility

Verification Form (Form I-9) has been completed.

Authority for the E-Verify program is found in Title IV, Subtitle A, of the Illegal Immigration
Reform and Immigrant Responsibility Act of 1996 (IIRIRA), Pub. L. 104-208, 110 Stat. 3009, as
amended (8 U.S.C. § 1324a note).

ARTICLE II
FUNCTIONS TO BE PERFORMED

A, RESPONSIBILITIES OF THE SSA

1. Upon completion of the Form I-9 by the employee and the Employer, and provided the
Employer complies with the requirements of this MOU, SSA agrees to provide the Employer
with available information that allows the Employer to confirm the accuracy of Social Security
Numbers provided by all newly hired employees and the employment authorization of U.S.

citizens.

2, The SSA agrees to provide to the Employer appropriate assistance with operational
problems that may arise during the Employer's participation in the E-Verify program. The SSA
agrees to provide the Employer with names, titles, addresses, and telephone numbers of SSA
representatives to be contacted during the E-Verify process.

3. The SSA agrees to safeguard the information provided by the Employer through the E-
Verify program procedures, and to limit access to such information, as is appropriate by law, to
individuals responsible for the verification of Social Security Numbers and for evaluation of the
E-Verify program or such other persons or entities who may be authorized by the SSA as
governed by the Privacy Act (5 U.S.C. § 552a), the Social Security Act (42 U.S.C. 1306(a)), and

SSA regulations (20 CFR Part 401).

4, SSA agrees to establish a means of automated verification that is designed (in
conjunction with DHS's automated system if necessary) to provide confirmation or tentative
nonconfirmation of U.S. citizens’ employment eligibility and accuracy of SSA records for both
citizens and aliens within 3 Federal Government work days of the initial inquiry.
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5. SSA agrees to establish a means of secondary verification (including updating SSA
records as may be necessary) for employees who contest SSA tentative nonconfirmations that is
designed to provide final confirmation or nonconfirmation of U.S. citizens’ employment
eligibility and accuracy of SSA records for both citizens and aliens within 10 Federal
Government work days of the date of referral to SSA, unless SSA determines that more than 10
days may be necessary. In such cases, SSA will provide additional verification instructions.

B. RESPONSIBILITIES OF THE DEPARTMENT OF HOMELAND SECURITY

1. Upon completion of the Form I-9 by the employee and the Employer and after SSA
verifies the accuracy of SSA records for aliens through E-Verify, DHS agrees to provide the
Employer access to selected data from DHS's database to enable the Employer to conduct:

e Automated verification checks on newly hired alien employees by electronic means, and
e Photo verification checks (when available) on newly hired alien employees.

2. DHS agrees to provide to the Employer appropriate assistance with operational problems
that may arise during the Employer's participation in the E-Verify program. DHS agrees to
provide the Employer names, titles, addresses, and telephone numbers of DHS representatives to
be contacted during the E-Verify process.

3. DHS agrees to provide to the Employer a manual (the E-Verify Manual) containing
instructions on E-Verify policies, procedures and requirements for both SSA and DHS, including
restrictions on the use of E-Verify.. DHS agrees to provide training materials on E-Verify.

4 DHS agrees to provide to the Employer a notice, which indicates the Employer's

p;u'ticipation in the E-Verify program. DHS also agrees to provide to the Employer anti-
discrimination notices issued by the Office of Special Counsel for Immigration-Related Unfair

Employment Practices (OSC), Civil Rights Division, and U.S. Department of Justice.

5. | DHS agrees to issue the Employer a user identification number and password that permits
the Employer to verify information provided by alien employees with DHS's database.

6. DHS agrees to safeguard the information provided to DHS by the Employer, and to limit
access to such information to individuals responsible for the verification of alien employment

eligibility and for evaluation of the E-Verify program, or to such other persons or entities as may
be authorized by applicable law. Information will be used only to verify the accuracy of Social
Security Numbers and employment eligibility, to enforce the Immigration and Nationality Act

and federal criminal laws, and to ensure accurate wage reports to the SSA.

7. DHS agrees to establish a means of automated verification that is designed (in
conjunction with SSA verification procedures) to provide confirmation or tentative
nonconfirmation of employees' employment eligibility within 3 Federal Government work days

of the initial inquiry.
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8. DHS agrees to establish a means of secondary verification (including updating DHS
records as may be necessary) for employees who contest DHS tentative nonconfirmations and
photo non-match tentative nonconfirmations that is designed to provide final confirmation or
nonconfirmation of the employees' employment eligibility within 10 Federal Government work
days of the date of referral to DHS, unless DHS determines that more than 10 days may be
necessary. In such cases, DHS will provide additional verification instructions. -

C. RESPONSIBILITIES OF THE EMPLOYER

1. The Employer agrees to display the notices supplied by DHS in a prominent place that is
clearly visible to prospective employees.

2. The Employer agrees to provide to the SSA and DHS the names, titles, addresses, and
telephone numbers of the Employer representatives to be contacted regarding E-Verify.

3. The Employer agrees to become familiar with and comply with the E-Verify Manual.
4 The Employer agrees that any Employer Representative who will perform employment

verification queries will complete the E-Verify Tutorial before that individual initiates any

queries.
A The employer agrees that all employer representatives will take the refresher

tutorials initiated by the E-Verify program as a condition of continued use of E-

Verify.
B. Failure to complete a refresher tutorial will prevent the employer from continued
use of the program.
S. The Employer agrees to comply with established Form I-9 procedures, with two

exceptions:

If an employee presents a "List B" identity document, the Employer agrees to only accept
"List B" documents that contain a photo. (List B documents identified in 8 C.F.R. §
274a.2 (b) (1) (B)) can be presented during the Form I-9 process to establish identity).

If an employee presents a DHS Form I-551 (Permanent Resident Card) or Form I-766
(Employment Authorization Document) to complete the Form I-9, the Employer agrees
to make a photocopy of the document and to retain the photocopy with the employee’s
Form I-9. The employer will use the photocopy to verify the photo and to assist the
Department with its review of photo non-matches that are contested by employees. Note
that employees retain the right to present any List A, or List B and List C, documentation
to complete the Form I-9. DHS may in the future designate other documents that activate

the photo screening tool.

6. The Employer understands that participation in E-Verify does not exempt the Employer
from the responsibility to complete, retain, and make available for inspection Forms I-9 that relate
to its employees, or from other requirements of applicable regulations or laws, except for the
following modified requirements applicable by reason of the Employer's participation in E-
Verify: (1) identity documents must have photos, as described in paragraph 5 above; (2) a
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rebuttable presumption is established that the Employer has not violated section 274A(a)(1)(A) of
the Immigration and Nationality Act (INA) with respect to the hiring of any individual if it
obtains confirmation of the identity and employment eligibility of the individual in compliance
with the terms and conditions of E-Verify ; (3) the Employer must notify DHS if it continues to
employ any employee after receiving a final nonconfirmation, and is subject to a civil money
penalty between $500 and $1,000 for each failure to notify DHS of continued employment
following a final nonconfirmation; (4) the Employer is subject to a rebuttable presumption that it
has knowingly employed an unauthorized alien in violation of section 274A(a)(1)(A) if the
Employer continues to employ any employee after receiving a final nonconfirmation; and (5) no
person or entity participating in E-Verify is civilly or criminally liable under any law for any
action taken in good faith on information provided through the confirmation system. DHS
reserves the right to conduct Form I-9 compliance inspections during the course of E-Verify, as

well as to conduct any other enforcement activity authorized by law.

7. The Employer agrees to initiate E-Verify verification procedures within 3 Employer
business days after each employee has been hired (but after both sections 1 and 2 of the Form I-9
have been completed), and to complete as many (but only as many) steps of the E-Verify process
as are necessary according to the E-Verify Manual. The Employer is prohibited from initiating
verification procedures before the employee has been hired and the Form I-9 completed. If the
automated system to be queried is temporarily unavailable, the 3-day time period is extended
until it is again operational in order to accommodate the Employer's attempting, in good faith, to
make inquiries during the period of unavailability. In all cases, the Employer must use the SSA
verification procedures first, and use DHS verification procedures and photo screening tool only

after the the SSA verification response has been given.

8. The Employer agrees not to use E-Verify procedures for pre-employment screening of
job applicants, support for any unlawful employment practice, or any other use not authorized by
this MOU. The Employer must use E-Verify for all new employees and will not verify only
certain employees selectively. The Employer agrees not to use E-Verify procedures for re-
verification, or for employees hired before the date this MOU is in effect. The Employer
understands that if the Employer uses E-Verify procedures for any purpose other thun as
authorized by this MOU, the Employer may be subject to appropriate legal action and the
immediate termination of its access to SSA and DHS information pursuant to this MOU.

9. The Employer agrees to follow appropriate procedures (see Article IIL.B. below)
regarding tentative nonconfirmations, including notifying employees of the finding, providing
written referral instructions to employees, allowing employees to contest the finding, and not
taking adverse action against employees if they choose to contest the finding. Further, when
employees contest a tentative nonconfirmation based upon a photo non-match, the Employer is
required to take affirmative steps (see Article IILB. below) to contact DHS with information

necessary to resolve the challenge.

10. The Employer agrees not to take any adverse action against an employee based upon the
employee's employment eligibility status while SSA or DHS is processing the verification request
unless the Employer obtains knowledge (as defined in 8 C.F.R. § 274a.1 (D)) that the employee is
not work authorized. The Employer understands that an initial inability of the SSA or DHS
automated verification to verify work authorization, a tentative nonconfirmation, or the finding of
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a photo non-match, does not mean, and should not be interpreted as, an indication that the
employee is not work authorized. In any of the cases listed above, the employee must be provided
the opportunity to contest the finding, and if he or she does so, may not be terminated or suffer
any adverse employment consequences until and unless secondary verification by SSA or DHS
has been completed and a final nonconfirmation has been issued. If the employee does not choose
to contest a tentative nonconfirmation or a photo non-match, then the Employer can find the

employee is not work authorized and take the appropriate action.

11.  The Employer agrees to comply with section 274B of the INA by not discriminating
unlawfully against any individual in hiring, firing, or recruitment or referral practices because of
his or her national origin or, in the case of a protected individual as defined in section 274B(a)(3)
of the INA, because of his or her citizenship status. The Employer understands that such illegal
practices can include selective verification or use of E-Verify, discharging or refusing to hire
eligible employees because they appear or sound “foreign”, and premature termination of
employees based upon tentative nonconfirmations, and that any violation of the unfair
immigration-related employment practices provisions of the INA could subject the Employer to
civil penalties pursuant to section 274B of the INA and the termination of its participation in E-
Verify. If the Employer has any questions relating to the anti-discrimination provision, it should
contact OSC at 1-800-255-7688 or 1-800-237-2515 (TDD).

12. The Employer agrees to record the case verification number on the employee's Form I-9
or to print the screen containing the case verification number and attach it to the employee's Form

I-9.

13. The Employer agrees that it will use the information it receives from the SSA or DHS
pursuant to E-Verify and this MOU only to confirm the employment eligibility of newly-hired
employees after completion of the Form I-9. The Employer agrees that it will safeguard this
information, and means of access to it (such as PINS and passwords) to ensure that it is not used
for any other purpose and as necessary to protect its confidentiality, including ensuring that it is
not disseminated to any person other than employees of the Employer who are authorized to

perform the Employer's responsibilities under this MOU.

14, The Employer acknowledges that the information which it receives from SSA is
governed by the Privacy Act (5 U.S.C. § 552a (i) (1) and (3)) and the Social Security Act (42
U.S.C. 1306(a)), and that any person who obtains this information under false pretenses or uses it
for any purpose other than as provided for in this MOU may be subject to criminal penalties.

15. The Employer agrees to allow DHS and SSA, or their authorized agents or designees, to
make periodic visits to the Employer for the purpose of reviewing E-Verify -related records, i.e.,
Forms I-9, SSA Transaction Records, and DHS verification records, which were created during
the Employer's participation in the E-Verify Program. In addition, for the purpose of evaluating
E-Verify, the Employer agrees to allow DHS and SSA or their authorized agents or designees, to
interview it regarding its experience with E-Verify, to interview employees hired during E-Verify
use concerning their experience with the pilot, and to make employment and E-Verify related
records available to DHS and the SSA, or their designated agents or designees. Failure to comply
with the terms of this paragraph may lead DHS to terminate the Employer’s access to E-Verify.
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ARTICLE III

REFERRAL OF INDIVIDUALS TO THE SSA AND THE DEPARTMENT OF
HOMELAND SECURITY

A. REFERRAL TO THE SSA

1. If the Employer receives a tentative nonconfirmation issued by SSA, the Employer must
print the tentative nonconfirmation notice as directed by the automated system and provide it to
the employee so that the employee may determine whether he or she will contest the tentative

nonconfirmation.

2. The Employer will refer employees to SSA field offices only as directed by the
automated system based on a tentative nonconfirmation, and only after the Employer records the
case verification number, reviews the input to detect any transaction errors, and determines that
the employee contests the tentative nonconfirmation. The Employer will transmit the Social
Security Number to SSA for verification again if this review indicates a need to do so. The
Employer will determine whether the employee contests the tentative nonconfirmation as soon as

possible after the Employer receives it.

3. If the employee contests an SSA tentative nonconfirmation, the Employer will provide
the employee with a referral letter and instruct the employee to visit an SSA office to resolve the
discrepancy within 8 Federal Government work days. The Employer will make a second inquiry
to the SSA database using E-Verify procedures on the date that is 10 Federal Government work
days after the date of the referral in order to obtain confirmation, or final nonconfirmation, unless
otherwise instructed by SSA or unless SSA determines that more than 10 days is necessary to

resolve the tentative nonconfirmation..

4, The Employer agrees not to ask the employee to obtain a printout from the Social
Security Number database (the Numident) or other written verification of the Social Security
Number from the SSA.

B. REFERRAL TO THE DEPARTMENT OF HOMELAND SECURITY

1. If the Employer receives a tentative nonconfirmation issued by DHS, the Employer must
print the tentative nonconfirmation notice as directed by the automated system and provide it to
the employee so that the employee may determine whether he or she will contest the tentative

nonconfirmation.

2. If the Employer finds a photo non-match for an alien who provides a document for which
the automated system has transmitted a photo, the employer must print the photo non-match
tentative nonconfirmation notice as directed by the automated system and provide it to the
employee so that the employee may determine whether he or she will contest the finding.

3. The Employer agrees to refer individuals to DHS only when the employee chooses to
contest a tentative nonconfirmation received from DHS automated verification process or when
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the Employer issues a tentative nonconfirmation based upon a photo non-match. The Employer
will determine whether the employee contests the tentative nonconfirmation as soon as possible

after the Employer receives it.

4, If the employee contests a tentative nonconfirmation issued by DHS, the Employer will
provide the employee with a referral letter and instruct the employee to contact the Department
through its toll-free hotline within 8 Federal Government work days.

5. If the employee contests a tentative nonconfirmation based upon a photo non-match, the
Employer will provide the employee with a referral letter to DHS. DHS will electronically
transmit the result of the referral to the Employer within 10 Federal Government work days of the

referral unless it determines that more than 10 days is necessary.

6. The Employer agrees that if an employee contests a tentative nonconfirmation based
upon a photo non-match, the Employer will send a copy of the employee’s Form I-551 or Form I-

766 to DHS for review by:

e Scanning and uploading the document, or
Sending a photocopy of the document by an express mail account (furnished and paid for
by DHS).
7. The Employer understands that if it cannot determine whether there is a photo
match/non-match, the Employer is required to forward the employee’s documentation to DHS by

scanning and uploading, or by sending the document as described in the preceding paragraph, and
resolving the case as specified by the Immigration Services Verifier at DHS who will determine

the photo match or non-match.

ARTICLE IV
SERVICE PROVISIONS

The SSA and DHS will not charge the Employer for verification services performed under this
MOU. The Employer is responsible for providing equipment needed to make inquiries. To access
the E-Verify System, an Employer will need a personal computer with Internet access.

ARTICLE V
PARTIES

This MOU is effective upon the signature of all parties, and shall continue in effect for as long as
the SSA and DHS conduct the E-Verify program unless modified in writing by the mutual
consent of all parties, or terminated by any party upon 30 days prior written notice to the others.
Any and all system enhancements to the E-Verify program by DHS or SSA, including but not
limited to the E-Verify checking against additional data sources and instituting new verification
procedures, will be covered under this MOU and will not cause the need for a supplemental MOU
that outlines these changes. DHS agrees to train employers on all changes made to E-Verify
through the use of mandatory refresher tutorials and updates to the E-Verify manual. Even
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without changes to E-Verify, the Department reserves the right to require employers to take
mandatory refresher tutorials.

Termination by any party shall terminate the MOU as to all parties. The SSA or DHS may
terminate this MOU without prior notice if deemed necessary because of the requirements of law
or policy, or upon a determination by SSA or DHS that there has been a breach of system
integrity or security by the Employer, or a failure on the part of the Employer to comply with
established procedures or legal requirements. Some or all SSA and DHS responsibilities under
this MOU may be performed by contractor(s), and SSA and DHS may adjust verification
responsibilities between each other as they may determine.

Nothing in this MOU is intended, or should be construed, to create any right or benefit,
substantive or procedural, enforceable at law by any third party against the United States, its
agencies, officers, or employees, or against the Employer, its agents, officers, or employees.

Each party shall be solely responsible for defending any claim or action against it arising out of or
related to E-Verify or this MOU, whether civil or criminal, and for any liability wherefrom,
including (but not limited to) any dispute between the Employer and any other person or entity
regarding the applicability of Section 403(d) of IIRIRA to any action taken or allegedly taken by

the Employer.

The employer understands that the fact of its participation in E-Verify is not confidential
information and may be disclosed as authorized or required by law and DHS or SSA policy,
including but not limited to, Congressional oversight, E-Verify publicity and media inquiries,
and responses to inquiries under the Freedom of Information Act (FOIA).

The foregoing constitutes the full agreement on this subject between the SSA, DHS, and the
Employer.

The individuals whose signatures appear below represent that they are authorized to enter into
this MOU on behalf of the Employer and DHS respectively.

To be accepted as a participant in E-Verify, you should only sign the Employer’s Section of
the signature page. If you have any questions, contact E-Verify Operations at 888-464-

4218.
Employer Reed Contracting Services Inc.

Paul I Moore

Name (Please type or print) Title
Electronically Signed 03/26/2008
Signature Date

Department of Homeland Security — Verification Division



Att I - Pg 10 of 11 - 06/23/16

Company ID Number: 109504

USCIS Verification Division

Name (Please type or print) Title

Electronically Signed 03/26/2008
Date

Signature
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INFORMATION REQUIRED
FOR THE E-VERIFY PROGRAM

Information relating to your Company:

Company Name: Reed Contracting Services Inc.

Company Facility Address: 2101 Governors Drive SW
Huntsville, AL 35805

Company Alternate Address:

County or Parish: MADISON

Employer Identification Number: 631095945

North American Industry
Classification Systems Code: 237

Parent Company:

100 to

Number of Employees: 499 Number of Sites Verified for: 1

Are you verifying for more than 1 site? If yes, please provide the number of sites verified for in cach State.

. ALABAMA 1 site(s)

Information relating to the Program Administrator(s) for your Company on policy questions or operational problems:

Name: David Wilkinson

Telephone Number:  (256) 533 - 0505 Fax Number: (256) 533 - 0590
E-mail Address: davidw@reedalabama.com

Name: Paul I Moore

Telephone Number:  (256) 533 - 0505 Fax Number: (256) 533 - 0590

E-mail Address: ikem@reedalabama.com




SUPPLEMENT TO GENERAL REQUIREMENTS
FOR
CONSTRUCTION OF PUBLIC IMPROVEMENTS

WALL TRIANA HIGHWAY RESURFACING
PROJECT NO. 71-16-RR03

CITY OF HUNTSVILLE, ALABAMA



UPPLEME Uil

1. GENERAL

The attention of all bidders Is called to Code of Alabama §§ 34-8-1 and 34-8-2 (1975) AND 34-8-1, 34-8-2, 34-8-4, 34-8-6, 34-
8-7, 34-8-8 AND 34-8-9 (AMENDED 1846) setfing forth the definition of general contractor and the licansing procedures and
requirements for state ficensing. No one Is entitied to bid and no contract may be awarded to anyone who does not possass a
velld general contractor's license and the required classification for the municipal type work to be performed. The general
contractor’s State of Alsbama license and ciasslfication must appear on the outside of the bid envelope along with the general
contractor's name and address, projact name and number and date and time of bid opening. Failure to provide this will be

cause to reject the bid.

In determining the successful bidder, the Owner will consider In addition to the bid prices, such responsiblitty factors as
characteristics and responsibility, skill, experiance, record of integrity In business, and of perfarmance offered and past record
of performance on Owner contracts on other simliar projacts. Any other factors not spacifically mentioned or provided for
herein, In addition to that of the bid price which would affect the final cost to the Owner, will be taken into consideration in
making award of contract. The right Is reserved to reject any bid where Investigation of the business and technical
organization of the bidder avallable for the contemplated work, including financlal resources, equipment, and experience on
simllar projects doss not satisfy the Owner that such bidder Is qualified to perform the work. The City Councli of the Clty of
Huntsville raserves the right to reject any and all bids and to walve informallties.

Separate sealed bids for the construction of this project shall be accompanied by Bid Bond in the amount of five percent (5%)
of the amount of the bid not to exceed $10,000.00, Quantitias are known as Attachment "A". No bidder may withdraw his bid
within ninety (80) days after the actual date of opening. Addenda, the Supplement to General Requirements for Construction
of Public Improvements City of Huntsville Specifications, Standard Specifications for Construction of Public Improvements
Contract Projects, the supplemental specifications, the pians, special provisions and all supplementary documents are
essential parts of the contract, and a requirement occurting in one is as binding as though occurring In all. They are intended
to be complementary and to describe and provids for a complete work. In case of discrepancy, calculated dimenslons, unless
obviously incorrect, shall govern over scaled dimensions. Contract Document Order of Precedence shall be as follows: 1.
Addenda; 2, General Requirements (Instructions to Bidders and Bid Proposal including attachments); 3. Supplement to

Contract Projacts, 1891; 5. Supplemental Specifications (Earthwork, Chaln Link Fences, and Gatss); 6. Spaclal Conditions;
and 7. Current ALDOT Spacifications. All bld openings and any scheduled pre-bld conferences are open to the public and will
be held In the Public Services Conference Room on the 1st Floor at 320 Fountaln Circle, Huntsville, Alabama, unless

otherwise noted.
All refarences to OWNER shall mean City of Huntsville, Alabama. All references to City Engineer shall mean OWNER,

2. PROPOSAL PREPARATION

(A) Proposal Form. The biddar's proposal must be submitted on the complete original proposal form fumished him by the
City. Unless otherwise provided in the proposal, joint venturers may submit a proposal for a joint venture of qualified bidders
on a proposal form Issued to one of them, provided each venturer has taken out a proposal and provided the proposal is

signed by each co-venturer.

govemn. The sum of the extension amounts will be the contract bid prica, The undersigned bidder further understands that
any deletions or additions designated on the outside of the bid envelope, must Indicate the particular bid item relative to the
deletion or addition, even if the deletion or addition referances to daduct or add to the Total Base Bid. Any bids received that

are unsealed will be Immediately rejected.

(C) Signing. The bidders proposal must be signed with ink by the Individual, by one or more members of the
partnership, by one or more members or officers of each firm representing a Jaint venture, or by one or more officers of a
corporation or by an agent of the Contractor legally qualified and acceptable to the City. If the proposal Is made by an
indlvidual, his name and post office address must be shown; by a partnership, the name and post office address of each
partnership member must be shown; as a Joint venture, the name and post office address of each member or officer of the
firms representad by the jaint venture must be shown; by a corporation, the name of the corporation and the business address
of its corporate officlals must be shown, The proposal bld bond, if bid bond Is tendered, shall be properly signed by the bidder

and the surety.



(D) lrregular Proposals. Proposals will be considersd Imegular and will be rejected if they contain any omisslons, alteration
of form, additions not called for, Incomplste bids (Includes faliure to enter a unit bid price on a bid item or, In the case of an
altemate, the altemate being bid by the Contractor), interlineations, erasures or alterations not initialed by the person signing
the proposal, or other iregularities of any kind, Bids that are not signed will be considered non-responsive and will be
rejected. No proposal will be opened that does not contain the contractor's Alabama Stats license number. Proposals may
be rejectad at any time prior to the execution of the contract. Any bldder using the same or different names for submitting
more than one proposal upon any project will be disqualified from further consideration on that project.

(E) Delivery of Proposals. Each proposal for each contract shall be placed, together with the proposal guaranty, in a sealed
envelape on the outside of which s written in large letters "Proposals for Wark® and so marked as to indlcate the projact name,
project number, bidder name, and State licenss number. Praopasals will be recelved by the OWNER or his reprasantative
unless otherwise provided untll the hour and date set in the natice to Contractors for the opening thereof. No proposal will be
considared which has not besn recelved prior to the hour and date set for the opening of blds. Proposals received after that
time will be retumed. No proposal will be opaned that does not contain the contractor’s Alabama State license numbar.,

3. QUANTITIES
The undersignad bidder understands that when unit prices are called for, the arein ara a| e
and are subject to increass or decrease, and offars to do the work whether the quantities are Increased, or decreased, at the

Al S MUTEGL I slehels g
unit prices stated In the proposal. Any substantial changes requiring an increase must be approved by change order prior to
work and authorized by City Councll Action. The undersigned bldder also understands that when lump sum bids are called for,
he will be required to furnish ail equipment, labor, material and other items or cost to construct a complete facllty. See
Attachment "A” - Bid Quantities or revised Attachment if quantities have changed after pre-bid meeting.

4. CHANGE ORDERS

(A) Changes In the Work

Without invalldating the agreement, the owner may, at any time or from time to time, order additions, deletions or revisions In
the work; these will be authorized by change orders. Upon recaipt of a change order, the contractor will proceed with the work
invaived. All such work shall be exscuted under the applicable conditions of the contract documents. A change order signed

by the contractor indicates his agreement.

The OWNER may authorize minor changes or afterations in the work not involving extra cost and not Inconsistent with the
overall intent of the contract documents. These may be accomplished by a field order.

Additional work parformed by the contractor without authorization of a change order will not entitle him to an increass in the
contract prica or an extenslon of the contract time, except in the case of an emergency.

The owner will exacute appropriate change orders prepared by the engineer covering changes In the work to be performed
and work performed in an emergency and any other claim of the contractor for a change in the contract time or the contract

price which shall be approved by the OWNER.

it Is the contractor's responsibility to notify his surety of any changes affecting the general scope of the work or changa In the
contract price and the amount of the applicable bonds shall be adjusted accordingly. The contractor will fumish proof of such

adjustment to the owner.
(B) Change of Contract Price.

allows an additional period of time to ascertain more accurate data. The contract price constitutes the total compensation
payable to the contractor for performing the work. All duties, responsibilities and obligations assigned to or undertaken by the
contractor shall be at his expense without changing the contract price. The owner may at any time without notice to the
sureties, by written order designated or Indicated to be a change order, make any change in the work within the general scope
of the contract, including but not limited to changes: (1) in the specifications (including drawings and designs); (2) in the
method or manner of performance of the work: (3) In the owner-fumished facllities, equipment, materials, services, or site; or
(4) directing acceleration In the performance of the work. Any cther written order or an oral order from the owner which
causes any such change, shall be treated as a change order under this clauss, provided that the contractor gives the owner
written notice stating the date, circumstances, and source of the order and that the contractor regards the order as a change

order.



(C) Change In the Contract Time.

The contract ime may only be changed by a change order. Any claim for an extenslon in the contract time shall be based on
written notice delivered to the owner and englneer within ten (10) days of the occurrenca of tha event glving risa to the claim.
Notice of the extent of the claim with supporting data shall be delivered within forty-fiva (46) days of such occurrence unless
OWNER allows an additional periad of time to ascertain more accurats data. All clalms for adjustment In the contract time
shall be determined by OWNER If owner and contractor cannot otherwise agres. Any change In the contract time resulting
from any such claim shall be incorporated in a change order. The contract ime will be extended in an amount equal to ime
lost due to delays beyond the contro! of contractor If he makes a claim as provided above. Such delays shall include, but not
be restricted to, acts or neglact by any separate contractor employad by owner, fires, floads, labor disputes, epldemics,

abnormal weather conditions, or acts of God,

All ime limits stated In the contract documents are of the essence of the agreement. The provisions shall not exclude
recovery for damages (Including compensation for addltional professional services) for delay by either party. No claim for
dslay shall be allowed bacause of fallure to fumish drawings untl] two weeks after demand for such drawings and not than

unless such clalm bs reasonable.
(D) Time extenslon for abnormal weather conditions
In order for the owner to award a time extension for abnormal weather, the following conditions must be satisfled:

1. The weather experienced at the project site during the contract period must be found to be unusually severe, that
is, more savere than the adverse weather anticipatad for the project location during any given month.

2. The unusually severe weather must actually cause a delay to the completion of the project. The delay must
be beyond the control and without fauit or negllgence of the contractor.

The following table of monthly anticipated adverse weather delays Is based on National Oceanic and Atmospheric
Administration (NOAA) and similar data for the project location and will constitute the base line for monthly weather time
evajuations. The Contractor's narmal progress schedule must reflect these anticipated adverse weather delays In all weather
dependent activities. The contractor's bid shail Include the impact of the anticlpated lost days in his quotation for the time he Is

to be on sita.

JAN | FEB | MAR | APR | MAY | JUN | JUL | AUG | SEP | OCT | NOV | DEC
11 8 ) 4 4 [ 8 4 4 | 3 4 8

Actual adverse weather delay days must pravent work on critical activities for 50% or more of the contractor's scheduled work
day before it Is considered a weather delay day.

5. MAINTAIN OFFICE

The succassful contractor shall establish an office In Huntsville, Alabama, with telephone service, and shall maintain close
lialson with the OWNER.

6. SUBCONTRACTORS

The prime contractor shall be responsible for all work covared under the executed contract; therefore, this responsibliity cannot
be shiftad by subcontracting the work to others. All subcontractors shall be approved by the OWNER and shall be properly
licensed as required by Alabama State Law. (Code of Alabama §§ 34-8-1 and 34-8-2 (1975) AND 34-8-1, 34-8-2, 34-84, 34-
8-6, 34-8-7, 34-8-8 AND 34-8-9 (AMENDED 1986)) A list of all subcontractors proposed for use on the project shall be
provided to the OWNER at the time that bids are received. This document will be known as ATTACHMENT “D". Llen walvers
will be required from ail subcontractors at the time of submittal of the final payment request.  Contractor shall kesp the
“Subcontractor's Listing” updated throughout the project duration and submit a copy of the listing with the request for final
payment. Noncompllance with this request may cause delay in payment to the Contractor.

All subcontractors must be approved in writing by Owner. [f the subs listed on Attachment *D" are approved by the Owner,
you will be notified in your notice to proceed. Any additional subcontractors needed during the contract period shall be
approved by writtan lelter from the Owner.  See Section 39 for Correction to City of Huntsville Standards Specifications for

Construction.



7. BID BOND

Accompanying this proposal Is a certified check or ariginel signed, dated and sealed bid bond in the amount of not iess than
five parcent (5%) of the total amount shown on the schedule of pricas, not exceeding $10,000.00 dollars, payable to the Clty of
Huntsville, Alabama, which is to be forfeited, as liquidated damages, If, in the event that his proposal Is accepted, tha
undersigned shall fall to execute the contract and furnish a satisfactory contract bond under the conditions and within the time
specified in this proposal; otherwiss, sald certified check or bid bond Is to be retumed to the undersigned.

8. N/A

9. .. LIABILITY INSURANCE (SEE ALSO ATTACHED INSURANCE FOR CONTRACTORS, WHICH IS SHOWN AS
SECTION 24.)

diractly or indirectly employed by them. In addition, a copy of the policy may be requestad upon award. Certificates of
insurance accaptable to the Clty shall ba filed with the Clty prior to commencement of work and sald certificate shall provide
that policies will not be alterad or canceled until at least 30 days prior written notice has been given to the City.

The Contractor shall indemnify and hold the OWNER, its officers and employees hammless from any suits, claims, demands,
damages, llabllities, costs and expenses including reasanable attomey’s fees, arising out of or resulting from the performance

: = : 1L : [Ne_Insurance/s ” i3 11 t‘.l;}l' dag_neil
ed The Certificates must indicate coverage will not be canceled or non-renawad except after thi
(30) days prior written notice to the City at the following address: City of Huntsville, P.O. Box 308, Huntsvllle, Alabama
35804, Attention: Penny Kelly.

10. LICENSES AND CLASSIFICATIONS

In order to recsive the award of this contract, the Contractor/Subcontractor(s) shall be required to possass a valid general
contractor’s license In accordance with Code of Alabama §§34-8-2 (1975) and (1896 amended) Code of Alabama as stated in
Section 1 above. This general contractor’s license shall be a State of Alabama general contractor's license and shall be
maintained throughout the term of this contract. A valid City of Huntsville license shall also be maintained throughout the term

of this contract by the Contractor/Subcontractor(s).
The required classification for this project Is stated In the Notice to Contractors also known as Attachment "F*.

11. PERMITS

Additionally, the contractor shall be required to obtain and pay for all other faderal, state or local permits, licenses, and feas
which may be necessary or required in order to perform the work detalled herein. A City of Huntsville Contractor's License
must be obtained from the City of Huntsville Inspection Dapartment at the time signatures are obtained on contracts. A copy
of City of Huntsville license shall be provided to the OWNER at the time the contract is exscuted. If projact requires an ADEM
pemmit, the Contractor Is responsible for transferring the ADEM permit from the City of Huntsville to the Contractor upon award

of bids.

12. PAYMENT

The OWNER agrees to pay the Contractor as follows: Once each month per project. The OWNER shall make partial payment
to the Contractor on the basis of duly certified and approved estimates of the work performed during the preceding month by
the Contractor, less five percent (5%) of the amount of such estimate, which Is to be retalned by the City until all of the work
has been performed. Owner reserves the right to withhold payments for, but not limited to: a) defective work not remedied or
defective materials not removed from site; b) claims filed, or reasonable evidence indicating Imminent filing of claims against
the Contractar; c) fallure of the Contractor to make payments properiy to subcontractors for labor, materials and equipment; d)
a reasonable doubt that the Contract can be completed for the balance then unpaid; @) damage to another Contractor; f)
performance of work in violation of the terms of the Contract; g) expiration of Contract time. Llquidated damages will be
deducted from all invoices when the invoice estimate period end date Is later than the contract completion date. All pay
requests will be submitted by hard copy and on CD-RW. The hard copy will be printed from the CD-RW. A sample copy of
the Invoice Is attached as Attachment *G*. The OWNER will provide the CD-RW to the contractor. Two originals and two
copies of the invoices are required before payment will be made. The CD-RW should be submitted each month, along with
the originals and coples, to the Administrative Officer in the Engineering Department,




No further retainage will be held after fifty percent (50%) of the contract is complete. All payments to Contractor will be made
as soon as pmc;geal after the approval and finance processes have been completed. SEE SECTION 32 FOR INFORMATION
ON FINAL PAYMENT.

13. N/A
14. EXAMINATION OF PLANS, SPECIFICATIONS, SPECIAL PROVISIONS, and SITE WORK

Before submitting a proposal, bidders shali examine carefully the site of the proposed work, the general and local conditions,

the proposal form, standard specifications, supplemental specifications, speclal provisions, all addenda, and the bid bond
form, and it is mutually agreed that the submission of a proposal shall be prima facie evidence that the bidder has made such

they are not otherwise provided with bid documents. If avallable, it is understood that such information was obtained and is
intended for the City of Huntsville's design and estimating purposes only. It Is made available to bidders that they may have
access to Identical subsurface information available to the City, and Is not intended as a substitute for personal investigation,
interpretations and judgment of the bidders. Bidders are advisad that the City disclaims responsibility for any apinions,
conclusions, interpretations, or deductions that may be expressed or implied in any of the information presented or made
avallable to bidders; it being expressly understood that the making of deductions, Interpretations, and conclusions from all of

the accessible factual information is the bidder's sole responsibility.

represents that & has received, reviewed, and carefully examined such documents, has found them to be complete, accurate,
adequate, consistent, coordinated and sufficient for construction, and that the Contractor has not, does not, and will not, rely
upon any representation or wamanties by the Owner concemning such documents as no such representation or warranties

have been or are hereby made.

15. INCLUSIONS TO CONTRACT

The parties further agree that the advertisement for bids, instructions to bidders, contractors proposal, plans and
specifications, general requirements, supplement to general requirements and general terms and conditions, together with any
addenda thereto, made prior to submission of the contractor's proposal and all modifications agreed to by the parties and
issued after the execution of this contract are a part of this contract as if fully set out herein.

16. COMMENCEMENT OF WORK

It Is further understood and agreed that the Contractor shall commence work to be performed under this contract within fifteen
(15) days from the date of this contract, unless otherwise instructed in writing by the OWNER. All work shall be carrled on

continuously to completion.

17. CONTRACT TIME

All work is to be completed within the aliotted time of the original contract, which is stated in the bid proposal documents,
unless a valid change order has been tasued which alters the contract time period. If award of the option is made for this
project, the option will be awarded within seven (7) days from award of the base bid and contractor will get thirty (30) days

added to thelr contract to perform the option.
18. LIQUIDATED DAMAGES

it Is further understoad and agreed by and between the parties to this contract, that in the event the work to be performed
under this contract Is not completed at the expiration of the contract time, then, and in that event, the Contractor shall pay to
the City the amounts per calendar day by the schedule shown in the schedule in the City of Huntaville Standard Specifications,
Section 80.11 — “Schedule of Liquidated Damages® for each day thereafter untll such work is completed. The City will deduct

due date. (See Section 12.). Attachment "G" - Sample of Request for Payment with Liquidated Damages shall become a part
of the cortract documents. Liquidated damages will be deducted from all invoices when the invoice eslimate period end date

is later than the contract completion date.



Original chtrao’t‘Eg??mou%t}& Liquidated DanmageeDaily Charge
More Than To and Calendar Day Work Day
Including or Fixed Date .
$ 0 $ 100,000 $ 200 $ 400|
$ 100,000 $ 500,000 8 550 $ 1,100f e
g 500,000 $ 1,000,000 $ 800 $ 1,800 n
$ 1,000,000 [8 2,000,000 $ 1,350 $ 2,700 ,
g 2,000,000 . $ 1,550 $ 3,100/ n

e contract time is on the calendar day or date basis, the schedule for
calendar days shall be used. When the contract time is on a work day
basis, the schedule for work days shall be used,

Amounts in accordance with ALDOT and COH specifications and Is based on contract amount before Change Orders.

19. STORAGE OF MATERIALS

The Contractor shall not penmit the storage of materials on or use of any property outside the right-of-way easement or
property Identifiad as the project site,

20. TRAFFIC FLOW

The Contractor shall be responsibls for the uninterrupted, orderly and safe flow of traffic around, on, over or across the project
site.

21. TERMINATION FOR CONVENIENCE

A. The City may for any reason whatavar terminate performance under this Contract in whole or in part by the Contractor for
convenlence. The Ciy shall give written notice of such termination to the Contractor specifying when the full or partial
effective.

tarmination becomes

B, The Contractor shall incur no further obligations in connsction with the Work and the Contractor shall stop Work when such
termination becomes effective. The Contractor shall also terminate outstanding orders and subcontracts and shall not

The City may diract the Contractor to assign the contractor's right, titie and Interest under terminated orders or subcontracts to
the City or its designee and may direct the Contractor to take steps fo preserve the Work In place at the time of the

termination.

C. The Contractor shall transfer title and dellver to the Owner such completed Work and materials, equipment, parts, fixtures,
Information and Contract rights as the Contractor has.

D. (1) The Contractor shall submit a termination claim to the City and the Consultant spacifying the amounts due
because of the termination for convenlence together with costs, pricing or other data required by the City. If the
Contractor fails to file a termination claim within six (8) months from the effective date of termination, the owner
shall pay the Contractor, an amount derived in accordance with subparagraph (3) below.

(2) The City and the Contractor may agree to the compansation, if any, due to the Contractor hersunder.
(3) Absent agresment to the amount due to the Contractor, the City shall pay the Contractor the following amounts:
(a) Contract prices for labor, materials, equipment and other services acceptad under this Contract.

(b) Reasanable costs incurred In preparing to perform and in performing the terminated portion of the
work, and in terminating the Contractor's performance, plus a fair and reasonable allowance for
overhead and profit thereon (such profit shall not include anticipated profit or consequential
damages); provided, however, that If it appears that the Contractor would not have profited or
would have sustained a loss If the entire Contract would have been completed, no profit shall be
allowed or Included and the amount of compensation shall be reduced to refiect the anticipated

rate of loss, If any.



Costs Incurred In performing the terminated portion of the wark must have been incumred prior to
the effactive date of the tarmination.

(c) Reasonable costs of settling and paying claims arising out of the termination of subcontracts or
orders pursuant to Paragraph B of this clauss. These costs shall not Include amounts paid in

accordance with ather provisions hereof,

The Total Sum to be pald the Contractor under this clause shall not exceed the total Contract Price, as properly adjusted,
reduced by the amount of payments otherwise made, and shall in no event include duplication of payment.

The Owner specifically resarves the right to convert a termination for convenlence Into a termination for cause within one (1)
year after the effective dats of the termination for canvenlence, In the event that the Owner becomes aware of circumstances
or conditions with regards to the Work that would have warrantad the Owner terminating for default, had those circumstances
or canditions been proparly known by the Owner, at the time of the termination for convenlence. The Owner may, upon written
notice to the Contractor of its intention to convert the tamination for convenlence to a termination for cause. Initiate the
termination for cause procedures at that time, as set forth In the Performance Bond, and the termination for convenlence

shall then be converted to a termination for cause.

22. TERMINATION FOR CAUSE

A. If the Contractor persistently or repaatedly refuses or fails to prosecute the work in a timely manner, supply
enough properly sidlled workers, supervisory personnel or prapsr equipment or material, or if it falls to make
prampt payment to Subcontractors or for materials or labor, or persistently disregards laws, ordinances, rules,
regulations, or orders of any public authority having jurisdiction, or otherwise Is guilty of a substantial violation of
a material provision of this Contract, then the Owner may, by written notice to the Contractor, without prejudice to
any other right or remedy, terminate the employment of the Contractor and take possession of the site and of all
materials, equipment, tools, construction equipment, and machinery thereon owned by the Contractor and may
finish the Work by whatever mathods it may deem expedient. In such case, the Contractor shall not be entitied

or recelve any further paymant until the Work Is finished.

B. If the unpalid balance of the Contract Price excesds tha cost of finishing the work, Including compensation for the

addifonal professional services and expenses made necessary thereby, such excess shall be paid to the
Contractar. If such costs exceed the unpald balance, the Contractor shall pay the difference to the City. This

obligation for payment shall survive the termination of the Contract.

C. In the event the employment of the Contractor Is terminated by the Clity for cause pursuant to Paragraph A and it
Is subsequently detarmined by a court of competant jurisdiction that such termination was without cause, such
termination shall thereupon be deemed a Termination for Convenlence and the provisions of the Termination for

Convenlence clausa shall apply.

23. UNBALANCED BIDS

The City may rejact a bid as nonrasponsive if the prices bid are materially unbalanced between line items. A bid Is materially
unbalanced when it Is based on pricas which are significantly overstated or understated in relation to cost for other work, and if
there Is a reasonable doubt that the bid will result In the lowest overall cost to the City even though it may be the low evaluated

bid.

24. ADDITIONAL INSURANCE REQUIREMENTS

The Contractor shall carry Insurance of the following kinds and amounts In addition to any other forms of insurance or bonds
required under the terms of the contract specifications. The Contractor shall procure and malintain for the duration of the job
until final acceptance by the Owner, or as later indicated, Insurance against claims for injuries to persons or damages to
property which may arise from or in connection with the performance of the work hereunder by the Contractor, his agents,

representatives, employees or subcontractors.

A. MINIMUM SCOPE OF INSURANCE

1. General Liabllity

Insuranca will be written on an occurrence basis. Claims-made coverage will be accepted only on an exception
basis after the Owner's approval. General Liability Coverage and Owners Contractors Protective Insurance should be written

by this same insurance company.



Commercial General Liability

Products and Completed Operations
Contractual

Personal Injury

Explosion, Collapse and Underground
Broad Form Property Damage

2. Professional Liabllity
N/A

3. Automobile Liability

Businass Automoblle Liability providing coverage for all owned, hired and non-owned autos. Coverage for loading and
unloading shall be provided under elther automobile liability or general liability policy forms.

4. Worker's Compansation Insurance

Statutory protection against bodily injury, sickness or disease or death sustained by employee In the scope of
employment, Protection shall be provided by a commercial insurance company or a recognizad self-insurance fund authorized
before the State of Alabama Industrial Board of Relations.

5. Employers Liablitty Insurance

Covering common law claims of Injured employees made In lieu of or in addition to a worker's compensation
claim,

B. MINIMUM LIMITS OF INSURANCE

1. General Liabllity
Commerclal General Llabllity on an occurrence form for bodlly injury and property damage:

$2,000,000 General Aggregate Limit
$2,000,000 Products - Completad Operations Aggregate
$1,000,000 Personal and Advertising Injury
$1,000,000 Each Occurrence
2. Professlonal Liability
N/A

3. Automobiie Liability

$1,000,000 Comblned Single Limit per accldent for bodily Injury and property damage.
4. Worker's Compensation

As required by the State of Alabama Statute,
6. Employers Liability

$100,000 Bodlly Injury
$500,000 Policy Limit by Disease

C. OTHER INSURANCE PROVISIONS

The Owner is hereby authorized to adjust the requirements set forth in this document in the event It is determined that
such adjustment is in the Owner’s best interest. if the insurance requirements are not adjusted by the Owner prior
to the Owner's release of specifications with regard to the project in question, then the minimum limits shall apply.

The pollcles are to contalin, or be endorsed to contaln, the following provisions;

1. General Liabliity and Automobile Liability Coverages Only:



a. The Owner, lts officars, employess, agents and spacified voluntesrs are to ba covered as Additianal Insureds,
as their interest may appear, as respacts: liabllity arising out of activities performed by or on behalf of the contractor, architect,
engineer, land surveyor or consutting firm for products usad by and completed aperations of the Contrastor, or automobilea
owned, leased, hired or borrowad by the Contractor. The coverage shall contaln no special limitations on the scope of

protection afforded to the Owner, Its officers, employees, agents or specliled voluntsars.

b. The Contractor’s Insurance coverags shall be primary Insurance as respects the Owner, Its officars, employeas,
agents, and specified volunteers, as their interest may appear. Any Insurance or self-insurance maintained by the Owner, its
officers, officlals, employees, agents or specified voluntesrs shall be excess of the Contractor's Insurance and shall not

contribute to it.

¢. The Contractor's insurance shall apply separately to each Insured against whom claim Is made or sult is
brought, except with respect to the limits of the Insurer’s liability.

2. All Coverages

a. The Contractor Is responsible to pay all deductibles. Each Insurance policy required by this clause shall be
party, reduced in coverage or In Iimits

requested, has been given to the Owner.
Cancallation of coverage for non-payment of premium will require ten (10) day’s writtsn notice to the Owner,

b. Any fallure to camply with reporting provisions of the policles shall not affect coverage provided to the Owner,
its officers, employees, agents or spacified voluntsers.

D. ACCEPTABILITY OF INSURERS
Insurance is to be placed with Insurers with an A. M. Best's rating of no less than B + V.

E. VERIFICATION OF COVERAGE

The Owner shall be Indicated as a Certificate Holder and the Contractor shall fumish the Owner with Certificates of
Insurance reflacting the coverage required by this document. The A.M. Best Rating and deductibles, if applicable, shall be

Indicated on the Certificate of Insuranca for each Insurance palicy. The certificates for each Insurance policy are to be signed
that Insurer to bind coverage on Its behalf. All certificates are to be received and approved by the

Owner before work commencas. The Owner reserves the right to require complets, certifled copies of all required Insurance
policies at eny time. Cortificates signed using digital signatures will not be accepted unless accompanled by a written
statement from the insurance/sursty company indicating that thelr elactronic signature Is intended as their signature.

F. SUBCONTRACTOR WORKING FOR GENERAL CONTRACTOR, OR ARCHITECT, ENGINEERS, LAND
SURVEYORS OR CONSULTING FIRMS WORKING FOR THE ENGINEER OF RECORD

The Contractor shall include all subcontractors as insured under its policies or shall furnish separate certificates and/or
endorsements for each subcontractor. The Engineer of Record shall Include all architects, englneers, land surveyors or
consuiting fims as Insured under its policies other than professional liabllity, or shall fumnish separate certificates and/or
endorsements for each architect, engineer, land surveyor or consulting fim. Subcontractors working for the contractor or
architects, enginesrs, land surveyars, or consulting firms working for the Engineer or Record shall be required to carry

Insurance.
G. HOLD HARMLESS AGREEMENT

1. Other Than Professional Liabllity Exposures

The Contractor, architact, engineer, land surveyor or consulting firm, to the fullest extent permitted by law, shall
indemnify and hold harmless the City of Huntsville, its elected and appointed officlals, employees, agents and specifiad
volunteers agalnst all claims, damages, losses and expenses, Including, but not limited to, attorney's fees, arising out of or
resulting from the performance of the work, provided that any such claim, damage, loss or expense (1) is sttributable to
personai Injury, including bodily Injury, sickness, disease or death, or to injury to or destruction of tangible property, including
loss of use resulting therefrom and (2) Is caused by any negligent act or omission of the contractor, architect, engineer, land
surveyor or coneulting firm, or any of thelr subcontractors, subcansultants, or anyone directly or Indirectly employed by any of
them or anyone for whose acts they are legally liable. Such obligation should not be construed to negate, abridge, or
otherwise reduce any other right or obligation of indemnlty which would otherwise exist as to any party or person described in

this paragraph.



2. The architect, engineer, land surveyor or consulting firm agrees that as respects to negligent acts, errars, or
omissions in the performance of professional services, to indemnify and hold harmless the City of Huntsville, its officers,
agents, employees, and specified voluntsers from and against any and all clalms, demands, losses and expenses Including,
but not limited to attomey's fees, liabliity, or consequentlal damages of any kind or nature resulting from any such negligent
acts, emors, or omissions of the architect, engineer, land surveyor or consulting firm or any of thelr subconsultants, or anyone
directly or indirectly employed by any of them or anyone for whose acts they are legally lfable.

25. DOMESTIC PREFERENCES

in the performance of this contract, the contractor shall comply with Ala Code (1976) §§ 38-3-1 through 38-3-5 In supplying
steel, materials, supplies, other products, and labor, Fallure to comply with these requirements shall subject the contractor to

the penaities set forth in the sections of the Alabama Code set forth above.
26. TIME IS OF THE ESSENCE
Time Is of the essence In the parformance of this contract.

27. NO DAMAGES FOR DELAYS

In the event that the Contractor Is delayed in the performance of the work for the reasons set forth in §80.09 of the City of
untsville's Standard Specifications for_the Construction of Puh e _Improvements, Contra ects, 199
Contractor's recovery for such delay shall be limited to the extensions of time in contract performance In accordance with the
provisions of §80.00 and In §4(c) “Changes in Contract Time" as sst forth in the Request for Bids.

In such circumstances, ime extenslons are the sole remedy provided to the Contractor. The Contractor shall make no claim
for extra compensation due to delays of the project beyond his contral. Such delays may Include those causad by an act of
neglact on the part of the owner or the engineer, or by an employee of elther, or by any separate contractor employed by the
Owner, or by any changes ordered in the work, or by labor disputes, fire, unusual delays In transportation, adverse weather
condition not reasonably anticlpatable, unavoldable casualties, or by delay specifically authorized by the Owner in writing
pending the resolution of any disputes, or by any other cause which the Owner determines may justify delay.

28. CONTRACTOR RESPONSIBLE FOR LOCATING UTILITIES PRIOR TO CONSTRUCTION INITIATION
The Contractor’s attention Is specifically directed to §50.07 -Cooperation with Utilities and Non-Highway Public Facilities of the
ontract P g, 198

City of Huntsville’s Standard Spacifications for the =ONstnction of Public iImprovements, Contra 2 5
to the responsiblliities placed on the Contractor by that clause, the Contractor shall be responsible for having existing utilities
located prior to excavations. The existence and location of any underground utility pipes or structures shown on these
drawings have been obtained by a search of the avallable records. The City assumes no responsibility as to completensss or
accuracy of the deplcted location on these drawings. The Contractor shall be responsible for taking precautionary measures to
protect the utility lines shown and all other lines not of record or not shown on these drawings by verification of their location In

the field prior to the Initiation of the work.

29. CORRECTION TO CITY OF HUN TSVILLE'S STANDARD SPECIFICATIONS FOR_THE CONSTRUCTION OF
UBLIC iMP R S

DIECES

wasde from

§80.09 (b) 2.of the City of Huntsvllle's Standard Specifications for the zonstruct .
1981 _refers to the definition of recovery time as being set forth in Section 10.01. Inasmuch as this defin
§10.01, the following definition shall be incorporated:

Recovery Time. Recovery time Is defined as the time required, after the controlling item or items of work have been
substantially damaged as a result of conditions and causes beyond the controf of the Contractor and not due to his negligence
of fault, to restore the work to the condition existing prior to such damage so that normal operations can be resumed on the
contract pay items. Recovery time shall be the number of days required by the Contractor, working with normal forces, to

restore the work as described above.

30. WARRANTIES

Contractor shall provide a minimum of one year warranty of all materials and services from date of final completion.
Additionally, all manufacturer's warranties on materials used in providing the services shall be provided to the owner with the
final payment request. Separate warranty bonds may be required on specialty items as determined by the Owner and will be

shown as a separate line item in the quantities prior to bidding.



31.  COORDINATION WITH OTHER CONTRACTORS

It shall be the responaslbllity of the contractor to coordinate with other separate contractors who may be working on the site or
an adjacent site with regards to access to the site, storage of materals and working on a non-interference basis.

32. W-9 TAXPAYER FORM

All vendors/cantractors are required to submit a Federal Tax Form W-8 fo Clty of Huntsville at the time a contract Is awarded,
unless vendor/contractor is already reglstered and doing business with the City. No payments of invoices can be made unti]
this W-8 Tax Form has been properly submitted. A copy of the W-8 Tax Form can be obtained at the following website:

33.  FINAL PAYMENT

Final payment to construction contractor will be made after contractor provides the following: advertising of completion for
four (4) consecutive wasks, lien walvers have been provided from all subcantractors, Record Drawings (As-Bulits) have been
submitted to the OWNER by construction contractor, all property pins have been resst by a licansed land surveyor hired by the

LEGAL NOTICE (Headar)
{company nama) heraby gives Legal Notice of Completion of Contract with [orojactname) , __ (project
no.(s) located In the Clty of Huntsvills, Alabama. All clalms should be filed at (company address) during this
periad of advertisement, i.e. June 17, 24, July 1, 8, 2011 (example of dates).

34,  PROJECT COMPLETION DATE

The project completion date will be a date mutually agreed upon by the OWNER and Contractor. This date will be after all
ltems have been completsd. Therefore, all work will be complete before any advertisement of completion is made. The
completion date will always be before the first advertisement date. This final project completion date will be the date used to
determine the one year warranty for all work and materials, unless a separate warranty bond has been called for as a line item
prior to bidding.

35. RECORD DRAWINGS

POLICY FOR RECORD DRAWINGS

The purpose of this policy Is to document procedures for the preparation and delivery of Record Drawings. Record Drawings
shall include all changes in the plans, Including those Issued as Change Orders, Plan Clarification, Addenda, Notice to
Bidders, responsss to Requests for Information, Jobsite Memos, and any additional detalls needed for the construction of the
project, but not shown on the plans. After completion of all construction and before final acceptance is made, the Contractor
shall submit one set of full size record drawings with dimensioned changes shown In red pencil, and one digital copy of record
drawings using the criteria listed below.

City Co o N

The Contractor shall be responsible for field survaying upon substantial completion of construction (to be performed by a
registered land surveyor in Alabama). Contractor Is responsible for providing digital record drawings showing all info specified
below, as applicable. Record drawings shall be maintained by the Contractor at the work site and shall be updated based on

All drawings shal be prepared In Micro Station .DGN format, unless ofherwise approved by the Cty Engineer. Transmittal
letters shall consist of a list of files being submitted, a description of the data in each file, and a levelllayer schematic of each
design file. DGN design files should have working units as follows: master units in feet, no sub-units, and 1,000 positional



units. All data submitted shall use NAD 1883 Alabama East Zone coordinates as described In The Cods of Alabama (1975),

section 35-2-1 and NGVD 1928, Digital files shall bs submitted on 4-3/4° CD-RW (preferably in a live/flash drive format) ROM,

100 MB zip drive, 3 and 3 Inch floppy disk, or to the City of Huntsville F.T. P, Site. Contractor Is required to certify that record
shall be prepared and provided to the OWNER in the

drawings are in the correct format upon submittal. Record Drawings
manner required and desocribed belaw In Level Symhbolagy.

a. Any changes during construction of roadway/intersections that differ from plan drawings.

2. Sanitary Sewers:

8. Gravity Line
I. Horizantal Location of Manholes ~ Northing and easting Coordinates

fl. Vertical Location of Manholes — Lid elsvation and Invert elevation,
. Changes in location of clean outs, or end of service lateral.
iv. Changes in length, slops, size, or material of lines.

b. Force Mains
I.  Horizontal Location of Alr Relief/Vacuum/isolation Valves — Northing and easting Coordinates

il. Horizontal and Vertical Location of Fittings/Bends
I.  Changes In length, size, depth or material of lines
Iv. Changes In restraint types
¢. Pump Stations
1. Changes In Structural Requirements — (length, width, thickness, cover, laps, bar size, spacing,
materials, material strengths, etc.)
Il. Changes in Site Development and/or Landscaping

iti. Changes in Equipment

3. Storm Drainage:

a. Structures (boxss, inlets, end treatments, ets.):
I.  Horizontal locations of Features — Northing and easting coordinates

il. Vertical location of Features — Tops and Inverts
fil. Changes in typs, size, or material of feature.
b. Pipes/ Culverts;
|. Documsnt length
Il. Document slope
Il. Document size
Iv. Document invert elevation
v. Changes In materal of structure
¢. Flumes, Ditches, and/or Swales/Berms: (the following are minimum requirements).
I Horizontal location (to verify location within described easements)

For easement widths less than At 100-foot Intervals along
15- feet the centerline of feature.
For easement widths 15-feet or At 200-foot Intervals along
Creater the centerline of feature.

l. Vertical location (to verify positive drainage)

For slopes less than 0.6% | At 50-foot intervals along
the centerline of feature,

For slopes 0.5% or greater | At 100-foot Intervals along
the centerline of feature.

Ili. Changes In width or material of feature.
v. Changes In location and type of geotechnical fabric used.
v. Changes In overall grading of site topography.

d. Detention / Retention Facility:
I Changes In size, location, or material of facility.
fl. Changes in location and type of geotachnical fabric used.
lil. Where applicable, copy of maintenance agreement,



Checkilst for review of record drawings:
a. Changes in sidewalk location or size.
b. Changes in shoulder widths.
c. Changes in grades at Intarsections. (also to include changes in Island location)
d. Changes In location of driveway aprons.
e. Changes in pavement section, to be supported by adequate documantation.
f.  Changes in gutter flow line elevation. (could be substitutad In 3b) versus adge of pavement).
g. Geotachnical fabric locations, to Include vertical elevation.
h.  Changes In Traffic Engineering related items such as signals, signage and markings, etc.

Any other changes that may have occurred during construction.

LEVEL SYMBOLOGY
DESIGN CONTENTS LINE COLOR | WEIGHT TEXT FONT CELL
LEVEL CODE SIZE NAME
1 State Plane 0 0 0 20 0
Coordinate Grid
2 Benchmarks 0 0 0
3 Street Text 0 3 0 20 0
4 8treet R/W _1 0 0
5 Street Centerline 7 0 0
6 Street Pavement 0 3 0
6 Proposed Street 3 16 0
Pavement
7 Parking Lots 1 3 1
8 Secondary Roads 2 3 0
8 Trails 3 3 0
9 Secondary 0 3 0 20 0
Roads/Trails Text
10 Sidewalks 5 3 0
11 Bridges/Culverts 0 0 0
12 Hydrology - Major 6 1 0
12 Hydrology - Miner, 7 1 0
Ditches
13 Hydrology - Text 0 1 0 25 23
14 Tailings & Quarries, 0 1 0
Athletic
Fields/Text, misc.
areas
15 City Limits/County 1 0 3
Line
16 City /limit text 0 0 1 30 0
17 Railroad Tracks 0 2 0 RR
(Patterned)
18 Railroad Text 0 2 0 25 0
19 Railroad R/W 2 2 0
20 Utility Poles (Cell) 0 5 0 P POLE
21 Utility Easements 3 5 0
22 Utility Text 0 5 1
23 Geographic Names 0 3 1
24 Bullding Structures 0 0 0
Pools and Text 0 1 0 10 1
24 Future Site of 2 0 0 STRUCT
Structures
Existing Structures 2 0] 0 STRCEX
{exact location and
shape unknown)
25 Property Lines 6 6 1
26 Cadastral Polygons 6 6 0
27 Ownership Text 0 6 1
28 Cemeteries/Text 4 6 0 10 1
29 Lot Numbers 25 0
30 Block Numbers 30 0




31 Addition Names 0 0 0 35 0
32 Open
33 Lot Ticks
34 Lot Lines/Property 6 6 0
Lines
35 Trees/Hedge Rows 0 6 0 AS=1 TREES
36 GPS Monuments 0 5 0 15 0 GPS
37 2’ Topo Contour
38 S’ Topo Contour 0 7 0
39 25’ Major Topo 0 7 0
Contour
40 X Spot Elevation 0 7 0
41 FEMA 0 3/0 0 18 1 GPSPNT
Monuments/Labels
42 Quarter Sections
43 Section Lines 0 5 0
44 Features 0 2 0
44 Cell Towers 0 12 0 AS=] CELTWR
45 Fences (Pattern) 0 B 0 AS=1 FENCE
46 Format/Legend 0 0 0 Limleg
Madleg
47 Mass Points 0 7 2
48 Break Lines 0 7 2
49 Open
50 Signs
51 Open
52 Open
53 Open
54 Open
55 Open
56 Property Address 0 1 0
57 Text Tag for 0 1 0 10-20 1
Buildings
58 Open
59 Open
60 Open
61 Open
62 Monuments for Setup
{point cell)
63 Open

36. LIEN WAIVERS

Llen walvers will be required from all subcontractors working for the contractor. These llen walvers shall be included with your
final payment package. The contractor Is responsible for obtalning signatures from his subcontractors. If no subcontractors
are used, contractor must provide a statement indicating such,

37. LOWEST RESPONSIBLE BIDDER

For the purpose of determining the lowest responsible bidder, the OWNER shall consider the base bid amount together with
any options set forth In the Request for Bids. In the event that the Clty does not have sufficlent funds to award both the base
bid and all options, then the City reserves the right to determine the lowest responsible bidder on the base bid only or the base
bid and the number of options affordable considering the funds available to the City for the procurement. This method for
determining the low bidder is for the purpose of allowing the Clty to procure the most advantageous bid for the OWNER. City
of Huntsville reserves the right to award any and/or ali options at any time during the life of the contract.

38.  NON-RESIDENT BIDDERS

"In awarding the Contract, preference will be given to Alabama resident contractors and a nonresident bidder domiclied ina
tate having laws granting preference to local contractors shall be awarded the Contract only on the same basis as the

B -}
nonresident bidder's state awards contracts to Alabama contracters bidding under similar circumstances.”



39. CORRECTION TO SECTION 80.08(C) of The City of Huntsville “STANDARD SPECIFICATIONS FOR
CONSTRUCTION OF PUBLIC IMPROVEMENTS" s revised as shown:

(C) DAYS WORK NOT PERMITTED: The Contractor shall not permit work on any pay itam to be done on Sundays and the
following halldays: New Year's Day, Martin Luther King's Birthday as nationally observed, Memorial Day, Independence Day,
Labor Day, Veterans Day, Thanksgiving Day and Christmas Day, except with permission of the Director,

40. CORRECTION TO SECTION 80 - of The City of Huntsville “STANDARD SPECIFICATIONS FOR CONSTRUCTION
OF PUBLIC IMPROVEMENTS" - PROSECUTION AND PROGRESS 80.01 Subletting and Contract. (a)

LIMITATIONS

The Contractor shall not sublet the contract or any partion thereof, or of his right, titls, or Interest therein, without written consant of the
DIRECTOR. if such consent Is givan, the Contractor will be permitted to sublet a portion of the work, but shall periorm with his own
organization, work amounting to Dot Iess than 30 percent of the totat contract cost. Any ltems designated in the contract as

ltems'maybapedomedbysubconMandmemstofsudaspeclauyltamspeﬁmnsd by sub-contract may be deducted from the
total cost before computing memnoumaworkmqulradmbeperfonnedbymemnnamwlm his own organization. No sub-contracts,

41.  CORRECTION TO SECTION 80 - of The City of Huntsviile “STANDARD SPECIFICATIONS FOR CONSTRUCTION
OF PUBLIC IMPROVEMENTS” - PROSECUTION AND PROGRESS 80.03 Progress Schedule of Operations

A critical path scheduls Is required within thirty (30) days after award. The critical path schedule must be submitted In
Microsoft Projects format (slectronic format and hard copy), with the critical path highlighted. The critical path schedule shall
show Information on the task or tasks that must be finlshed on schedule for the project to finish on schedule. Task
dependencies, constraints, and relationships shall be shown on the schedule. Iif the progress report {critical path) is not
received, YOUR first pay estimate wilf NOT BE PRQOCESSED UNTIL IT IS RECEIVED). See section 80.03 and 80.04 for

additional requirements.

42.  CORRECTION TO SECTION 80 ~ of The City of Huntsville “STANDARD SPECIFICATIONS FOR CONSTRUCTION
OF PUBLIC IMPROVEMENTS" PROSECUTION AND PROGRESS 80.09 (b) Contracts on a Calendar Day or

Calendar Date Basls
§80.09 (b) - Change 10 calendar days to 15 calendar days at each occurrence within section 80.09(b).

43. CORRECTION TO SECTION 105 — of The City of Huntsville “STANDARD SPECIFICATIONS FOR
CONSTRUCTION OF PUBLIC IMPROVEMENTS" - EXCAVATION AND EMBANKMENT 105.04 {a) Method of

Measurement
Section 105.04 will remain as stated when estimated borrow material s less than 2500C.Y.

When estimated borrow matsrial Is more than 2500 C.Y., Section 105.04 Is revised to remove the last paragraph: “Bomow
material will be measured at the point of delivery, Inside the delivery truck less 30 percent for shrinkage."

44, CORRECTION TO SECTION 847 - of The City of Huntsville “STANDARD SPECIFICATIONS FOR
CONSTRUCTION OF PUBLIC IMPROVEMENTS" - PIPE CULVERT JOINT SEALERS

Section 847 is dsleted and replaced with Section 846 - Pipe Culvert Joint Sealers, ALDOT Spacifications for Highway
Construction, Current Edition.

45. NPDES CONSTRUCTION REQUIREMENTS

For areas of this project meeting the Alabama Department Of Environmental Management (ADEM) definition of a
“Construction Sita", the Contractor shall prepare and apply for, pay the necessary fees, post the required registration at the
Jobsite prior to commencing work, and maintain the worksite and records in accordance with the ADEM requirements for
National Pollutant Discharge Elimination System (NPDES) registration. Offsite borrow pits utilized in the construction of this



project are included in the requirement. NPDES Construction Site is construction that disturbs one (1) acre or greater or will
disturb less than one (1) acre but Is part of a larger common plan of development or sale whose total land disturbing activities
total one (1) acre or greater. An NPDES construction site also inciudes construction sites, Imespective of size, whose
stormwater discharges have a reasonable potential to be significant contributor of poliutants to a water of the Stats, or
whose stormwater discharges have a reasonable potential to cause or contributs to a violation of an applicable Alabama water
quality standard as determined by the Department. The Contractor is referred to the "Alabama Department Of Environmental
Management Field Operations Division — Water Quailty Program - Division 335 — 8" for complete definiions and

requirements. The Contractor Is also refsrred to Item 11 of these General Requirements, sections §0.15, 50.16, and 70.02 of
the City of Huntsville Standa ifica struction Of Public Improvements act Projects (Specifications).

Contractor violations of the permit by rule which results in enforcement actions from ADEM Iincluding fines and/or work
stoppage shall be the responsibliity of the Contractor. Fines assessed to the Contractor or the OWNER because of Contractor
action shall be pald by the Contractor. No extension of contract ime shall be considered as a result of enforcement.
Enforcement history will also be considered by the OWNER In its decision to Issue future proposals or award future contracts
In accordance with disqualification provisions of Section 20.02(b) of the Spacifications.

48, DELETION OF SECTION 50.01 — Authority of the Engineer of Record
This section Is deleted.

47. SHOP DRAWINGS
The approval of shop drawings by the Engineer will cover only the features of the design and in no case shall this approval be

considered to cover error or omisslons in shop detalls or a check of any dimensions. The Contractor shall be responsibie for
the accuracy of the shop drawings, the fabrication of materials and the fit of all connections; and he shall bear the cost of all
extra work in erection caused by errors in shop drawings or In fabrication, Inaccurate workmanship, misfits of connections or
for any changes In fabrication necessary. No work shall be done on the material before the shop drawings have been
approved. Any material that the Contractor orders prior to the approval shall be at the Contractor's risk.

Substitutions or changes whether indicated or Implied on shop drawings will not be considered as changes regardiess of the
Engineer’s approval of shop drawings unless the change has been previously submitted and approved as a change order per

the requirements for changes In the contract.

After a shop drawing has been approved, no changes shall be mads unless directed in writing to the Owner and acceptance
by the Owner of said changes. Any acceptance of change by the Owner doss not constitute a change to the contract unless
that change has been approved and directed in writing per change order. Compensation for preparing and fumishing all shop
and working drawings shall be included In the contract unit prices for the various pay items of work.

48. E-VERIFY — NOTICE

The Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-636, Code of Alabama (1975) § 31-13~1
through 31-13-30 (also known as and hereinafter referred to as * the Alabama Immigration Act") as amended by Act No, 2012-
481 on May 16, 2012 Is applicable to all competitively bid contracts with the City of Huntsville. “As a condition for the award of
a contract and as a term and condition of the contract with the City of Huntsville, in accordance with § 31-13-0 (a) of the
Alabama Immigration Act, as amended, any business entlty or employer that employs one or more employees shall not
knowingly employ, hire for employment, or continue to employ an unauthorized alfien within the State of Alabama.

During the performance of the contract, such business entity or employer shall participate in the E-Verify program and shall
verify every employee that Is required to be verified according to the applicable federal rules and regulations. The business
entity or employer shall assure that these requirements are included In each subcontract in accordance with §31-13-9(c).
Fallure to comply with thess requirements may resuit in breach of contract, termination of the contract or subcontract, and
possibly suspenslon or revocation of business licenses and permits in accordance with §31-13-9 (e) (1) & (2).

Code of Alabama (1975) § 31-13-9 (k) requires that the following clause be included in all City of Huntsville contracts that have
been competitively bid and Is hereby made a part of this contract:

“By signing this contract the contracting parties affimm, for the duration of the agresment, that they will not violate fedaral
immigration law or knowingly employ, hire for employment, or continue to employ an unauthorized allen within the State of
Alabama. Furthermore, a contracting party found to be in violation of this provision shall be deemed In breach of the
agresment and shall be responsible for all damages resulting therefrom.”

Contractor's E-Verify Memorandum of Understanding shall be a part of the contract bid documents and shall be submitted with
the bid package.



49. CITY OF HUNTSVILLE'S TRAFFIC ENGINEERING DEPARTMENT CONSTRUCTION REQUIREMENTS
For areas of this project that require removal of traffic oops, striping, markings, rpm's and ceramic markers, the following shall

apply:

1. TRAFFIC SIGNAL LOOP REPAIRS -~ All vehicular and bicycle detsctor loop replacements shall be In accordance
with the Alabama Department of Transportation Standard Specifications for Highway Construction, Current Edition,
Uniess otherwise specified, traffic signal loops shall be replaced exactly as existed prior to any paving or resurfacing
work. The general contractor will be responsible for documenting location of loops, location of any assoclatad items
for loop operation and assuring that loops are replaced exactly as existed prior to paving.  All vehicular and bicycle
loop repairs shall be replaced within fourteen (14) calendar days after paving work.

2. TRAFFIC SIGNAL STRIPING, MARKINGS, RAISED PAVEMENT MARKERS AND CERAMIC MARKERS FOR
GUIDANCE - All traffic striping, markings, ralsed pavement markers and ceramic markers for guidance shall be in
accardance with the Alabama Department of Transportation Standard Specifications for Highway Construction,
Currant Edition. Unless otherwiss specified, traffic striping, markings, relsed pavement markers and ceramic markers
for guldance shall be replaced exactly as traffic striping, markings, ralsed pavement markers and ceramic markers for
guldance existed prior to any paving or resurfacing work. The general contractor will be responsible for documenting
location of all striping, markings, ralsed pavement markers and ceramic markers for guldance and assuring that all
are replacad exactly as existad prior to paving. Al traffic striping, markings, ralsed pavement markers and ceramic
markers for guldance shall be reflactorizad.  All resurfaced areas shall be marked with temporary striping and
markings for traffic usage by nightfall each day, 7 days a week, In accordance with State of Alabama regulations. All
permanent striping, markings, ralsed pavement markers and ceramic markers for guldance shall be replaced within

thirty (30) calendar days after paving work.

50. SURVIVABILITY OF CONTRACT PROVISIONS

Termination of this Contract by elther party shall not affect the rights and obligations of the parties that accrued prior to the
effective date of the termination. Terms and conditions of the contract that survive tarmination Include, but are not necessarily
limited to, provisions regarding payments, insurancs, tarmination, warranty, goveming law of the contract, liquidated damages,
bonding requirements, notice procedurss, walver, and other requirements necessary and appropriats for the proper resolution

of disputes, clalms, and enforcement of the rights of the parties.

51. SURETY BONDS

The Contractor shall fumish separate performance and payment bonds to the Owner within fiftesn (15) days after the date of
acceptance of this proposal by City Councll action. Each bond shall set forth a penal sum in an amount not less than the
Contract Price. Each bond fumished by the Contractor shall incorporate by refarence the terms of this Contract as fully as
though they were set forth verbatim In such bonds. in the event the Contract Prics Is adjusted by Change Order executed by
the Contractor, the penal sum of both the performance bond and the payment bond shall be desmed Increased by like
amount. The performance and payment bonds furnished by the Contractor shall be In forms sultable to the Owner, In
conformance with all the requirements of the Code of Alabama (1975), §39, and shall be executed by a sursty, or sursties,
reasonably sultable to the Owner. All bonds must be approved by the Mayor and the Clerk-Treasurer of the City of Huntsville.

52. GOVERNING LAW
The Contract shall be governed by the laws of the State of Alabama.

63. ALABAMA IMMIGRATION ACT (Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-535,
Code of Alabama (1975)

Compliance with the requirements of the (Beason-Hammon Alabama Taxpayer and Citizan Protection Act, Act No. 2011-535,
Code of Alabama (1975) § 31-13-1 through 31-13-30, as amended by Alabama Act 2012-241, commonly referred to as the
Alabama Immigration Law, Is required for City of Huntsville, Alabama contracts that are competitively bid as a condition of the
contract performance. The Contractor shall submit In the bid package, with the requested Information included on the form,
the "City of Huntsville, Alabama Report of Ownership Form” listed in this document as Attachment *I". The bidder selected for
award of the contract may be required to complete additional forms relating to citizenship or allen status of the bidder and its

employees, including e-verify information, prior to award of a contract.



54. SUCCESSORS AND ASSIGNS

pa
shall not assign this Contract without written consent of the Owner. In no event shall a contract be assigned to an
unsuccessful bidder whoss bid was rejected because he or she was not a responsible or responsive bidder.

55. WRITTEN NOTICE

56. RIGHTS AND REMEDIES

Dutles and obligations imposed by the Contract Documents and rights and remedies avallable there under shall be in addition
to and not a limitation of duties, obligations, rights and remedies otherwise imposed or available by law.
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HUNTSV I LLE
Kathygiaftin, P.E. Urban Development Department
City lﬁicgt?;eer Engineering Division

WALL TRIANA HIGHWAY RESURFACING
Project No. 71-16-RR03
May 31, 2016

Addendum #1

Attached is a copy of the Pre-Bid meeting minutes from the meeting which
was held on May 26, 2016.

NOTE: The last day for questions regarding the project is postponed from May
31, 2016 by 5:00 p.m. to June 1, 2016 by 5:00 p.m.

Addenda will only be emailed to those bidders who attend and have signed in at the pre-bid
meeting. All addenda, as well as other project information, are available for downloading on
Engineering’s website at www.huntsvilleal. govlenqmeeru_mbldllst Acknowledgement of
receipt/download from website of addenda is mandatory using Attachment “C” located in the
Specifications and attachment must be submitted with bid package. Failure to do so “so _shall be

cause for rejection of the bid. it is the responsibility of all bidders to refer to the website for any
updates. The attached pre-bid meeting minutes, all addenda, and attachments for the above-referenced

project will become part of the contract documents.

Attachment: Pre-Bid Minutes

END OF ADDENDUM #1

The Star of Alabama

P. O. Box 308 - Huntsville, AL 35804-0308 - Phone 256-427-5300 - FAX 256-427-5325

www.huntsvilleal.gov
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PRE-BID MEETING

PROJECT NAME: Wall Triana Highway Resurfacing

PROJECT NUMBER: 71-16-RR03

DATE: May 26, 2016

PROJECT ENGINEER: Robbie Stewart

The following people were in attendance at the Pre-Bid Meeting:

Walton Ashwander Midsouth Paving

Chris Lovoy Reed Contracting

Greer Walker Wiregrass Construction
Nicholas Nene COH-Traffic Engineering
Michael Thomas COH-Engineering

Mary Dolberry COH-Engineering
Robbie Stewart COH-Engineering

2.

Introduction of all persons present, their roles, chain of command, importance of
submittals to Project Engineer.

Robbie is the Project Engineer.

Project Engineer gave a brief description of work:

Milling and paving of approximately 17,236 feet with a variable width of Wall Triana
Highway beginning just south of railroad tracks and ending at Boeing
Boulevard/Wall Triana intersection.

Inspector will be Michael Thomas

All base failures will be dug out 8” deep and backfilled with binder.

The millings will be CONTRACTOR retained.

There are no pay items for traffic control; it will be included in the bid.

There are no pay items for the tack coat; it will be included in the bid.

Traffic Control must meet ALDOT specifications.

If police are needed to help with traffic, it is the Contractor’s responsibility to get
the police lined up 48 hours before needed.

The City of Huntsville will need a 72 hour notice before starting work so a press
release can be issued to the public.

It is the Contractor’s duty to coordinate with the subcontractors.

It has to be 40 degrees and rising before paving.
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e All joints must be saw cut and a straight edge will be necessary on transverse
joints.

e Will need in writing the name of the safety officer, EEO officer, project
superintendent and their phone number where they can be reached after working
hours in case of an emergency.

o There will be 60 calendar days to complete the project. If not completed on time,
there will be charges for liquidated damages.

No shingles will be allowed in the asphalt mix.
THERE MAY BE UP TO 15% RAP IN THE ASPHALT MIX.

Use siliceous in the mix.

Michael added that the milled asphalt surface does not need to lay open for more than 24
hours. Chris Lovoy said the State doesn’t do that anymore; he said they usually do five
(5) days. Walt asked what we are looking for as far as base failures, because that dictates
sometimes in that time frame too; he said the road is pretty rough out there. Michael said
we would do five (5) days.

Chris Lovoy asked if base failures would be done before milling. Michael said “No, the
Contractor will find them when they mill.” Walt said that was his question, “Was the
Contractor going to mill first and who will determine where the base failures are?”
Michael said he would mark them.

Chris asked if Contractor was going to mill first and then do the base failures? Michael
said “Yes.” He said often Contractors expose base failures during the course of milling.

Walt asked if Contractor would cover up as directed. Michael and Robbie both said
“Yes.”

3. Discussed Submittal of Shop Drawings, working drawings, material submittals,
job-mix formulas in accordance with the time limits in the contract.

e Contractor is to email the job mix formula to Robbie prior to paving.

4. Any right-of-way issues were discussed. Detail whether all property has been
acquired to complete project and if not, when expected.
N/A

5. Any other projects that may conflict should have their project engineer, contractor
and representatives in attendance to discuss.
N/A
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6. Contractor is required to submit pricing (Attachment “A”) on a CD-RW
(preferably in a live/flash drive format) in the Excel format made available for
download from the Engineering website. The CD-RW must be in working
condition and included with original bid packet and reflect the correct revision,
along with two signed hard copies. Bid must be submitted from the file
(Quantities) provided and downloaded from the City of Huntsville’s website.
Failure to do so shall be cause for rejection of bid. The City reserves the right to
reject any altered bid resulting from altering the CD in any manner. If a price
discrepancy is found on the CD-RW, or the correct version of bid quantities is not
submitted on the CD-RW which corresponds to the printed hard copy, then
printed hard copy prices submitted with original bid documents, with Contractor
signature, will prevail.

7. PAYMENT

The OWNER agrees to pay the contractor as follows: Once each month per
project the OWNER shall make partial payment to the Contractor on the basis of
duly certified and approved estimates of the work performed during the preceding
month by the Contractor, less five per cent (5%) of the amount of such estimate,
which is to be retained by the City until all of the work has been performed.
Liquidated damages will be deducted from all invoices when the invoice estimate
period end date is later than the contract completion date. All pay requests will be
submitted by hard copy and on a CD. The hard copy will be printed from the CD.
The OWNER will provide the CD to the contractor. Two originals and two
copies of the invoices are required before payment will be made. The CD should
be submitted each month, along with the originals and copies, to the
Administrative Officer, ATTN: Odessa Sales-Robinson, in the Engineering
Department. No further retainage will be held after fifty percent of the contract is
complete. All payments to contractor will be made as soon as practical after the
approval and finance processes have been completed.

8. Project Engineer should discuss plans, specs and special provisions.
a. A review of the plans was made with emphasis placed on unusual construction
features and special drawings.
N/A
b. Each pay item of the contract should be read out and any questions concerning
the method of measurement or payment discussed. N/A

c. When a contractor is new to COH contracts, the standard specifications were
discussed with emphasis on time charges, extra work, materials, etc.
N/A
d. State of Alabama classification required was stated: (HS) Highways and
Streets or (MU) Municipal & Utility.
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e. There are sixty (60) Calendar days to complete project. (asked during pre-bid
meeting if there is any concern that contract cannot be completed within contract time
specified.) No concerns were voiced.

Anticipated Council Meeting: June 23, 2016
Anticipated NTP: any date between June 24 and July 8

More than likely, the NTP will be after July 4. Chris Lovoy said the 4" was on a
Monday. Robbie said we’d probably have the NTP before that date. We will work
with the awarded Contractor and pick a date that works with everyone.

Robbie mentioned the Option in the quantities. He said the reason for the option,
as usual, is a monetary situation; we will see where we are once the bids are opened.
We have a number as far as what we have and can do and we will take a look and see
what’s there. We will award the option complete, but reserve the right to determine if
we are only going to be able to do the west bound or east bound lane. We will have to
look at the numbers and see, but we are going to reserve the option to modify the
quantity.

Chris asked how we were going to base the award as far as low bidder. Robbie
said he would have to get back to the Contractors on that. He said he would guess, but
this will not be the deciding factor, but he thinks we will award off the base bid, but
this will be clarified in the addendum. Greer asked if we were trying to use up the
budget. Robbie said yes. He said we have to see what the delta is and the delta will go
towards the option.

f. Include whether construction trailer is required and whether as-builts are
required. N/A

g. Introduction and explanation of any revisions to Supplement to General
Requirements — specifically detail the following:

SHOP DRAWINGS

The approval of shop drawings by the Engineer will cover only the features of the
design and in no case shall this approval be considered to cover error or omissions in
shop details or a check of any dimensions. The Contractor shall be responsible for
the accuracy of the shop drawings, the fabrication of materials and the fit of all
connections; and he shall bear the cost of all extra work in erection caused by errors
in shop drawings or in fabrication, inaccurate workmanship, misfits of connections or
for any changes in fabrication necessary. No work shall be done on the material
before the shop drawings have been approved. Any material that the Contractor
orders prior to the approval shall be at the Contractor’s risk.
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Substitutions or changes whether indicated or implied on shop drawings will not
be considered as changes regardless of the Engineer’s approval of shop drawings
unless the change has been previously submitted and approved as a change order per
the requirements for changes in the contract.

After a shop drawing has been approved, no changes shall be made unless
directed in writing to the Owner and acceptance by the Owner of said changes. Any
acceptance of change by the Owner does not constitute a change to the contract
unless that change has been approved and directed in writing per change order.
Compensation for preparing and furnishing all shop and working drawings shall be
included in the contract unit prices for the various pay items of work.

9. Sequence of Construction and Traffic Control with the contractor made aware of
his/her responsibility to handle traffic safely through the work zone. The method of
payment for traffic control was discussed and clearly understood.

10. For any trench cuts within existing roadways, Contractor is required to patch area
with asphalt mix within the same day, unless otherwise specified by the Engineer. (Dense
graded Base is no longer an acceptable means of traffic control within existing roadway
cuts.)

11. Any subcontractors present were given the opportunity to ask questions or discuss
items with which they are concerned. The Prime Contractor should be advised that no
work by a subcontractor will be permitted unless approved by contract or in writing.
Attachment “D” — “Subcontractor’s Listing” in the Supplement to General Requirements
for Construction of Public Improvements, City of Huntsville, Alabama has been revised
and bidders are advised to pay special attention to the text and instructions listed on the
attachment. Contractor shall keep the “Subcontractor’s Listing” updated throughout the
project duration and submit a copy of the listing with the request for final payment.
Noncompliance with this request may cause delay in payment to the Contractor.

12. Anyone working for the Contractor, whether equipment and/or personnel, which
are not the Prime Contractors and are not covered by subcontract, then it shall be
understood that the Prime Contractor will be required to furnish a rental agreement for
the equipment and carry personnel performing such work on his/her labor payroll.

13. It was asked if there are any further questions.

Q: Chris asked if side roads, cross overs, turnouts, right and left turn lanes in Hampton
Cove would all be done or just the main two (2) lines.

A: Robbie said we are going to do it all, even the medians, as far as the turnouts; all the
other roads, we will take the seam straight across.
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Chris asked about turn lanes.
Robbie said if it is within the travel, we have to do it.

Chris confirmed it is basically the City right-of-way.

Robbie said yes. Michael said on connecting streets, we’re just going to continue the
main line. Chris confirmed that Contractor will be doing the medians and the turn
lanes. Michael said “Yes.” Robbie said “on that street, we are not milling. City will
determine base failures prior to.”

Chris mentioned Wall Triana and asked if Contractor will be doing the side streets.
Robbie said we are going straight through. Michael said no connecting streets.

Chris said it was mentioned that Contractor is not going to mill Eastern Bypass; he
asked if the City was going to put shoulder stone down.
Michael said we would get that answered.

Chris asked about the warranty the Contractor will be required to have on Eastern
Bypass. He said if the subgrade continues to fail, it should not fall on the Contractor.
He asked if the one (1) year warranty could be clarified.

Robbie said it will be clarified.

Chris asked if the City is going to clean the curbs of debris and rock on Wall Triana
or will the Contractor need to include that in their bid?
Robbie said this will be clarified in the Addendum.

Chris asked what size pipe on manhole risers.
Michael said 17-1 '2”.

Are all the streets cleared and ready to go?
Yes.

Is there any State funds involved in this project?
No; all City funds.

There is a small amount of curb and gutter on Wall Triana; anything the Contractor
tears up-is it their responsibility to fix?
Robbie said yes, repair in kind.

Any quantity overruns, does that have to go to Council?
Yes, any change orders have to go to Council. We can send the change order right
away instead of waiting until the end to do a final adjusting change order.

Any chance mobilization can be put in the project?
No.
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Q: Will the City retain any of the milling material?
A: No.

Q: Walt asked if the railroad tracks were the airport’s railroad tracks.
A: Chris said they were the airports. Walt said there should not be an issue on getting on
the right-of-way.

Robbie said this project will start at the joint that Reed put in previously.

14. All questions will be answered and all clarifications made by addendum. All

addenda are sent via email to those bidders who attend and have signed in at the
pre-bid meeting. Although a response to the email is optional, it is mandatory that

the bidders acknowledge the receipt of each addendum, whether received via email
or by downloading from the Engineering Department’s website, on Attachment “C”

mcluded in the Specifications. Acknowledgement of receipt of addenda is mandatory
using Attachment “C” and must be submitted with bid package. Failure to do so shall be

cause for rejection of the bid.

Last day for questions concerning this project before the bid will be May 31, 2016, until
5:00 p.m. via fax (256) 427-5325 or email to: penny.kelly@huntsvilleal.gov.

Response to contractor questions will be June 2, 2016, until 5:00 p.m.

Bids open: June 7, 2016, at 10:00 a.m. in the 1st_Floor Conference Room, 320
Fountain Circle, Huntsville, AL.

The pre-bid notes and all addenda shall become a part of the contract documents.

The meeting was adjourned.
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=
HUNTSVILLE
Karhy Martin, P.E. o o

Director Urban Development Department
Cuy Engineer

Engineering Division
WALL TRIANA HIGHWAY RESURFACING
Project No. 71-16-RR03
June 2, 2016

Addendum #2

Attachment “A” is amended as follows:

Replace bid quantities with “replacement’, Attachment “A2”. Please use the revised attachment
to submit bid pricing; all bids must be submitted using At using Attachment “A2”. Contractors are
authorized to download revised quantities from website and paste to a CD-RW (preferably in a
live/flash drive format) which must be submitted with the original bid packet. In addition, two hard
copies must be signed and submitted with original bid packet. Bid must be submitted from the file
(Quantities) provided and downloaded from the City of Huntsville’s website. Failure to do so may
be cause for rejection of bid. The City reserves the right to reject any altered bid resulting from
altering the bid CD in any manner. Contractors should be mindful of making changes to
formatting already established in column for Bid Unit Price, as it may affect the outcome of their
bid. In order to verify calculations are correct, Contractor may choose to manually multiply those
unit costs x bid quantities to ensure extensions are correct, prior to printing and submitting with
bid packet. If a price discrepancy is found on the CD-RW, or the correct version of bid quantities
is not submitted on the CD-RW which corresponds to the printed hard copy, then printed hard
copy prices submitted with original bid documents, with Contractor signature, will prevail.
However, calculations must be accurate and will be verified manually.

e Any bidder who designates a change on the outside of the envelope
understands that any deletions or additions designated, bidder must further
indicate the particular bid item relative to the deletion or addition, even if
the deletion or addition references to deduct or add to the Total Base Bid.

NOTE:

Option No. 1 is DELETED from this bid. Please see Attachment A2 (attachment to this
addendum) and download the revised bid quantities from the project website.

The Star of Alabama

P. O. Box 308 - Huntsvilie, AL 35804-C308 - Phone 256-427-5300 - FAX 256-427-5325
www . huntsvilleal gov
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Question from Contractors:

Q: It was asked if the City is going to clean the curbs of debris and rock on Wall Triana or will
the Contractor need to include this cost in their bid?

A: The City of Huntsville will clean the curb and gutter of debris and rocks prior to work
beginning.

Addenda will only be emailed to those bidders who attend and have signed in at the pre-bid
meeting. All addenda, as well as other project information, are available for downioading on
Engineering’s website at www.huntsvilleal.gov/engineering/bidlist. _Acknowledgement of
receipt/download from website of addenda is mandatory using Attachment “C” located in
the Specifications and attachment must be submitted with bid package. Failure to do so
shall be cause for rejection of the bid. It is the responsibility of all bidders to refer to the

website for any updates. The attached pre-bid meeting minutes, all addenda, and attachments
for the above-referenced project will become part of the contract documents.

Attachment: Revised Quantities — Attachment *“A2”

END OF ADDENDUM #2
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CERTIFICATION OF COMPLIANCE WITH TITLE 39, CODE OF ALABAMA

In accordance with Code of Alabama (1975) §39-5-1(b), I hereby certify that the contract with
Reed Contracting Services, Inc., in the amount of EIGHT HUNDRED SIXTY-SEVEN THOUSAND
EIGHTY-THREE AND .06/100 DOLLARS ($867,083.06) , for Wall Triana Highway Resurfacing, Project
No. 71-16-RR03, which is being submitted to the City Council of the City of Huntsville for approval on
this the 23rd day of June, 2016, has been let in accordance with Code of Alabama, Title 39 and all other

applicable provisions.

/i
Kathy Mghtin  (/
Director of City Engineering
City of Huntsville

E-VERIFY —~ NOTICE

The Beason-Hammon Alabama Taxpayer and Citizen Protection Act, Act No. 2011-535, Code of Alabama
(1975) § 31-13-1 through 31-13-30 (also known as and hereinafter referred to as “ the Alabama
Immigration Act”) as amended by Act No. 2012-491 on May 16, 2012 is applicable to all competitively bid
contracts with the City of Huntsville. As a condition for the award of a contract and as a term and
condition of the contract with the City of Huntsville, in accordance with § 31-13-9 (a) of the Alabama
Immigration Act, as amended, any business entity or employer that employs one or more employees shall
not knowingly employ, hire for employment, or continue to employ an unauthorized alien within the State

of Alabama.

During the performance of the contract, such business entity or employer shall participate in the E-Verify
program and shall verify every employee that is required to be verified according to the applicable federal
rules and regulations. The business entity or employer shall assure that these requirements are included in
each subcontract in accordance with §31-13-9(c). Failure to comply with these requirements may result in
breach of contract, termination of the contract or subcontract, and possibly suspension or revocation of
business licenses and permits in accordance with §31-13-9 (e) (1) & ).

Code of Alabama (1975) § 31-13-9 (k) requires that the following clause be included in all City of
Huntsville contracts that have been competitively bid and is hereby made a part of this contract:

“By signing this contract the contracting parties affirm, for the duration of the agreement, that they will not
violate federal immigration law or knowingly employ, hire for employment, or continue to employ an
unauthorized alien within the State of Alabama. Furthermore, a contracting party found to be in violation
of this provision shall be deemed in breach of the agreement and shall be responsible for all damages
resulting therefrom.”

Reed Contracting Services, Inc.
(Company)

BY:
(Authorized Representative)




